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1. GENERAL 
 

 
1.1 Work is located at the Y-12 National Security Complex (Y-12), a government-owned facility, 

managed by BWXT Y-12 (Company), for the Department of Energy (DOE), in Oak Ridge, 
Tennessee.  Work consists of furnishing labor, supervision, materials, tools, equipment, and 
services (except that specified to be furnished or performed by others) to perform the work 
required by the Subcontract. 

 
1.2 The Seller shall furnish sufficient trained and qualified personnel, construction materials, 

equipment, and shall work such hours, including additional shifts and overtime, as necessary 
to maintain progress in accordance with the Company-approved schedule. 

 
1.3 Normal construction work hours are 7:00 a.m. – 5:30 p.m., Monday through Thursday.   

Sellers requests for training, badges, vehicle access, and permits, and the processing of 
submittals are to be performed during normal construction work hours.  The Company will 
process Seller requests during normal work hours. 

 
1.4 Seller shall obtain approval from the Company to perform work at Y-12 outside the normal 

construction work hours at least two (2) workdays in advance.  Seller shall use the Overtime 
Request form 

 
1.5 The Company observes the following holidays on an annual basis.  Seller shall not schedule 

work on observed holidays without prior Company approval. 
 

1. New Year’s Day 
2. Martin Luther King, Jr. Birthday 
3. Good Friday (Standard Day Off) 
4. Memorial Day 
5. Independence Day 
6. Companion Day with Inpendence Day 
7. Labor Day 
8. Thanksgiving Day 
9. Day after Thanksgiving Day (Standard Day Off) 
10. Christmas Day 
11. Companion Day (Normally Christmas Eve) 

 
1.6 The Seller shall submit certified payrolls for all work covered by the Davis-Bacon Act.  

Submit certified payrolls to the Company Subcontract Technical Representative (STR), for 
information, within 7 calendar days after each payroll period ends. 

 
1.7 A pre-construction meeting will be held and pre-mobilization submittals statused “Work May 

Proceed” prior to the Company issuing a Notice-to-Proceed with Seller’s subcontracted work.  
Seller and their lower-tier subcontractor supervision personnel shall attend.  The meeting will 
be at Y-12 at a mutually agreed to date and time.  Seller shall present their organization; 
work, quality and other plans; and environmental, safety, and health (ES&H) compliance to 
the Company to demonstrate Seller readiness to execute work in accordance with the 
Subcontract. 

 
1.8 Seller shall designate an Authorized Representative with full responsibility to act for and 

commit the Seller and lower-tier Subcontractors.  The Authorized Representative shall be the 
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Company’s primary point of contact with the Seller.  The Seller shall notify the Company a 
minimum of four workdays in advance of any changes to the Authorized Representative or 
Company-designated “Key Personnel” whenever they become unavailable for performance of 
work under this Subcontract.  Seller shall make every effort to replace such employees with 
employees of comparable abilities and qualifications who are satisfactory to the Company. 

 
1.9 Seller shall notify the Company of changes relating to all Seller’s and lower-tier 

subcontractor personnel when personnel are terminated, reassigned off site, have resigned, 
are on extended absence, etc.  Include the name of the individual and badge number.  Timely 
notification is required to facilitate resolution of contract compliance and release of final 
payment for badge returns, dosimeter returns, bioassay submissions, and return of Company-
furnished items.  

 
1.10 Progress meetings and Coordination meetings will be held weekly with the Seller.  Seller 

Authorized Representative shall attend and arrange to have appropriate lower-tier 
subcontractors at these meetings.  Seller and lower-tier subcontractors' attendance at these 
meetings is inclusive in the cost of the work and will not be reimbursed separately.  The 
Authorized Representative shall have the authority to make cost, schedule, and other 
commitments for their principals and initiate actions responsive to items discussed at the 
meetings.  Items of discussion will include: 

 
A. Safety  
B. Security 
C. Work schedules and progress 
D. Resolution of problems and action items 
E. Requests for Information, Construction STR Change Notices, and Requests for Equitable 

Adjustments 
F. Administrative matters and procedures 
G. Submittal and materials delivery status 

 
1.11 A Safety and Information meeting will be held monthly with the Seller.  Seller’s Authorized 

Representative shall attend and arrange to have appropriate lower-tier subcontractors at these 
meetings.  Topics of discussion will include environmental, safety, health, training, security, 
and general business. 

 
1.12 The Seller shall perform work in compliance with specifications, drawings, drawing notes, 

and vendor requirements. Seller shall perform work in a skillful, safe, and workman-like 
manner.  The Company may require, in writing, that the Seller remove from Y-12 any Seller 
or lower tier subcontractor employee the Company deems incompetent, careless, or otherwise 
objectionable. 

 
1.13 Seller personnel, including those of their lower-tier subcontractors, shall fully cooperate with 

employees of the Company and other Company subcontractors.  Do not commit or permit any act 
that will interfere with the performance of work by others. 
 

1.14 The Company STR may issue a Construction STR Change Notice to: (1) notify the Seller of 
changes; (2) request a proposal for a change, or (3) provide limited authorization to proceed with a 
change within the general scope of the subcontract.  Seller shall respond in accordance with 
instructions on the Construction STR Change Notice. 
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1.15 The Company may direct the use of a Daily Summary of Force Account Work for change 
work performed by the Seller that allows for the Seller's accumulation of costs as incurred 
with concurrent approval by the STR.  The Seller shall submit the completed form to the STR 
at the end of each day worked. 

 
1.16 The Seller shall utilize a Request for Information (RFI) for a Seller-initiated technical 

question such as: 
 

A. Clarification of technical documents 
B. Discovery of a conflict, ambiguity, error, or omission 
C. Request an alternate/substitute to a prescribed method 
 
NOTE: When an RFI response represents a compensable change, the Seller shall not proceed 

with the change until authorized by a Company-issued Construction STR Change 
Notice or Subcontract Modification.  No compensation will be awarded to the Seller 
where work proceeded without Company authorization. 

 
1.17 The Seller shall notify the Company when work is complete and ready for the Company’s 

inspection and acceptance by submitting a Request for Inspection of Completed Work to the 
STR.  The request may be for work completed in part or as a whole  to recognize contractual 
milestone completion dates. 

 
1.18 Company-furnished items/services depend on the scope of the Seller’s work and may include: 

 
A. Backflow preventer for hydrant water use not to exceed one per Subcontract. 
B. Dosimetry for access to the Protected Area (PA), radiological work and Criticality 

Accident Alarm System (CAAS) areas 
C. Emergency ambulance and fire fighting response 
D. Sanitary trash dumpsters, recycle paper and cardboard dumpsters 
E. Construction radios for emergency notifications 
F. Security radios for subcontractor-furnished escorts 
G. PPE and respirators for radiological work 

 
NOTE:  Seller shall coordinate requests for Company-furnished items with the STR at least 
four (4) workdays in advance.  Obtain emergency ambulance and fire fighting response by 
contacting Plant Shift Superintendent (PSS) at 574-7172 or from a plant phone 911. 

 
1.19 Seller's employees entering the PA shall wear a Personal Nuclear Accident Dosimeter 

(PNAD) or Thermoluminescent Dosimeter (TLD).  PNADs are available at portal 
checkpoints.  Seller shall ensure PNADs are returned at the completion of the work.  PNADs 
are not included in an annual radiation monitoring report.   

 
1.20 The Seller shall maintain a copy of Company-approved subcontract submittals and a copy of 

the Subcontract, complete with drawings and specification, at the work site and available to 
Seller and Company personnel. 
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2. OPERATING FACILITIES 
 
2.1 Facilities may be in operation during the Seller's work.  The Company will coordinate 

operating Facilities’ activities and the Seller's work.  Seller shall request permission from the 
Company eight (8) workdays in advance of need to work in an operating area and receive 
authorization from the STR before starting such work.  Seller shall protect Company 
equipment, tools, materials, and facilities during execution of work and is responsible for 
repair of damages. 
 

2.2 Blocking or wedging of exit or fire doors is not permitted.  Keep door openings and 
surrounding areas clear and allow free operation of the door.  Exit doors must swing fully 
open with a single-handed push. Where the Work Plan requires disabling an exit or fire door, 
the Seller shall provide signage with exit instructions.   

 
A. Do not remove or paint over UL/FM or similar labels on fire doors. 
 

2.3 Seller representative shall attend daily "Plan of the Day" (POD) meetings conducted by the 
Company as required by the Facility hosting the work.  Seller shall complete the host Facility 
“Plan of the Day” form and provide a daily Work Plan that identifies work activities for the 
following day.  

  
A. “Work Start Authorization” shall be obtained from the Company’s Facility Shift 

Supervisior prior to initiating each shift’s work activities and prior to resuming work 
activities after a Company-directed work stoppage or suspension. 

 
2.4 Seller shall provide and document a daily pre-job brief with employees and visitors prior to 

beginning each shift’s work activities, when conditions change or for others reporting after 
the start of shift work activities.  Perform and document a follow-up brief at the end of each 
shift and note feedback and any unusual events occurring that shift.  Sign-in sheets for the job 
briefs shall be submitted to the STR on the next workday.  Pre-job brief shall include review 
of applicable  Work Plan, Activity Hazard Analysis (AHA), training requirements, and 
manufacturers’ material installation and equipment operating instructions. 

 
2.5 Seller shall submit requests for system outages a minimum of eight (8) workdays in advance 

of need.  Requests shall include detailed activities and schedule durations for the work to be 
performed during the outage.  The Company will coordinate an outage schedule.  Hold 
outages to a minimum in number and duration.  Seller shall identify critical outages on the 
schedule submitted to the Company.  

 
2.6 The Company will provide Excavation/Penetration Permits, Radiological Work Permits, Hot 

Work Permits, Confined Space Permits (for existing confined spaces), and authorizations for 
Storm and Sanitary Water Discharge (per regulatory permits), Asbestos Removal and 
Building Demolition. 

  
A. Seller shall request Company-provided Excavation/Penetration Permits sixteen (16) 

workdays and Asbestos Removal and Building Demolition Authorization twenty (20) 
workdays in advance of need and other permits/authorizations four (4) workdays in 
advance of need. 

B. Company-provided Excavation Permit does not relieve the Seller of responsibility to 
contact and comply with the Tennessee One-Call System prior to excavation. 
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C. Seller shall return expired Hot Work Permits to the STR or Issuing Authority.  

2.7 Control dust emissions during work.  Seller shall prevent dust from migrating to areas 
adjacent to the work area.  Limit use of water to prevent erosion. Seller shall provide hoods, 
enclosures or other methods of containment during sandblasting or similar operations. 

 
2.8 Seller shall follow strict Facility requirements when work activities are near or produce noise 

in excess of 85dBA.  Seller shall provide noise monitoring and shall as a minimum: 
 

A. Specify any work generating noise 85dBA or more on the Facility POD form and obtain 
host Facility compensatory measures. 

B. Stop work activities that produce noise in excess of 85dBA until Facility-specific “high 
noise” compensatory measures are implemented 

C. Allow up to a ½ hour to implement Facility-specific compensatory measure requiring the 
use of Company-furnished Personal Radiation Detection Instrument (PRDI). 

 
NOTE: The Seller has an option to request a Facility CAAS audibility test while Seller 

demonstrates work activity producing noise 85 dBA or more to establish 
compensatory measures. 

 
2.9 Seller personnel shall not enter any area of the Facility posted with a red STOP SIGN without 

coordination through the Facility Shift Supervisor.  The Company’s Facility Shift Supervisor 
or designee will open locks on doors.  

 
2.10 Seller shall obtain approval from Company’s Facility Operations Manager prior to delivering 

hazardous materials for use or storage at or near the Facility (e.g. combustible, flammable, 
corrosive).  Company may elect to limit Seller’s quantities of hazardous materials brought to 
or near the Facility. 

 
2.11 Seller’s personnel accessing the PA or Nuclear Facilities shall complete Company-provided 

Safety Basis 202 Training. 
 
 

3. WORK PLANNING AND EXECUTION 
 

3.1. Seller shall submit a Work Plan and obtain Company approval before the Company issues a 
Notice-to-Proceed (NTP) to the Seller for mobilization and other Y-12 work activities.  The 
Work Plan shall include: 

 
A. Technical approach 
B. Security requirements 
C. Inspection and tests 
D. Assignment of responsibilities 
E. Environmental, Safety and Health oversight and compliance 
F. Equipment 
G. Sampling and Analysis 
H. Waste Management 
I. Material storage 
J. Submittal and work sequence schedule  
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3.2. The Seller shall submit a Daily Report to the Company no later than the next workday.  The 
Daily Report shall include: 

 
A. Subcontract Number and Subcontractor name 
B. Project Name 
C. Number of employees of Seller and its subcontractors and hours worked, identified by 

craft including non-manual supervision 
D. Equipment on site and the condition of the equipment and hours worked or on standby 
E. Names of visitors 
F. Description of work, tests, or inspections performed 
G. Environmental and safety observations/incident 
H. Special comments (e.g. delays, disruptions, critiques) 
I. Seller Authorized Representative or designee signature. 
J. Weather conditions and temperature 
K. Date  

 
 

4. TRAINING 
 

4.1 Company will provide instructions at no cost to the Seller, for General Employee Training 
(GET) and other Company compliance-related training.  Seller shall bear all other costs 
associated with having its employees attend the required training.   
 
A. Seller may request the training record for Seller’s employees completing Company-

furnished training. 
B. Seller shall notify the STR of employee furloughs or terminations to allow the Company 

to inactivate those training records. 
 
4.2 Supplemental Conditions, Attachment 1, Training Requirements identifies Y-12 and task-

specific training required for Seller personnel and lower-tier subcontractors.  Complete and 
submit the Request for Y-12 National Security Complex Training form to STR to request 
Company training.  Revision to task-specific documents (e.g. AHAs plans) requires re-
training.  The Seller is responsible for providing personnel who are trained and qualified in 
the skill of their craft, discipline, or specialty.  Seller is responsible for providing its 
personnel any/all non-Y-12 specific training required to keep its personnel current, any 
required Federal and State laws codes and standards or required for the employee to be able 
to perform the work assigned by the Seller.  Seller shall document training and provide 
records to the Company upon request. 

 
4.3 Seller shall ensure employees are trained in the use of tools and equipment appropriate to the 

task and the installation of materials and equipment in accordance with manufactures’ 
instructions.  When unique or special tools or equipment are required, the Seller shall have 
manufacturer or vendor manuals available on site and ensure users are trained on safe 
operation.  Seller shall mainta in a copy of manufacturers’ installation instructions and train 
workers prior to the installation of the material or equipment. Seller shall document employee 
training and provide records to the Company upon request.  

 
4.4 Seller shall identify training and/or awareness measures to ensure all employees are made 

aware of the potential environmental impacts of their work and the controls (e.g., procedures, 
Best Management Practices (BMPs), engineering controls) in place to minimize or eliminate 
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negative impacts, and the potential environmental consequences of departure from specified 
procedures. 

 
5. MATERIAL DELIVERY, STORAGE & HANDLING 
 

5.1 Promptly place orders for equipment, materials, and services to complete the work.  Provide 
delivery schedules for critical items into the Seller’s schedule.  For items requiring a 
submittal, do not order until the Company provides acceptance. 
 

5.2 Seller shall notify the Company of changes in deliveries or circumstances that affect timely 
delivery of equipment, materials, and services.  Seller requests for an extension of time 
because of late delivery of equipment, material, or services shall be submitted to the 
Company in writing and accompanied by documentation showing the Seller's efforts to obtain 
timely delivery. Time extensions to the schedule require Company approval. 
 

5.3 Seller is responsible for all costs related to the acquisition and care of all Seller-purchased 
equipment and materials.  Deliver materials in a new condition and unload, handle, protect 
and maintain according to manufacture’s instructions during storage and installation to 
maintain the condition until turnover to the Company.  Report any damage to the Company 
and obtain Company approval for the corrective measure.  Damaged materials shall be 
replaced or repaired at the Seller’s expense, including expediting expenses. 

 
5.4 All bills of lading for deliveries shall be addressed to the Seller and state the specific delivery 

location and point of contact.  The STR is available to assist with delivery coordination. 
 

NOTE:  The Company will not accept deliveries for the Seller. 

5.5 Seller shall comply with manufacturer instructions and requirements for handling and storing 
of material and equipment.  Protect materials and equipment from moisture, dust, and 
damage, including conditioned storage when required.  Seller shall store materials and 
equipment to prevent damage to the environment and comply with Federal and State 
regulations. 

 
5.6 Seller-purchased materials specified by Configuration Control Equipment Data Sheets 

(CCEDS) shall have a receipt inspection upon delivery and be secured and tracked until 
installed per specification Division 1 requirements.   Seller shall establish and maintain a 
Material Control Plan for CCEDS materials/items in accordance with Division 1 
requirements.  The Material Control Plan shall include, but not be limited to the following: 
 
A. Material Receipt and Installation Log. 
B. Materials placed in secure (locked) storage with a Key Control Log until installation. 
C. Material Expiration Log for materials having a finite shelf life. 
D. Removal of non-conforming materials/items. 

 
5.7 Identify materials delivered to Y-12 with a weather-resistant tag or label with Seller's name 

and contact, subcontract number, and contents. 
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5.8 Only materials and equipment used in the performance of this Subcontract may be stored at 
Y-12.  The Seller shall be responsible for all loss, destruction, or damage to Seller material 
(including work in progress).  Limit lay down and storage to areas designated by the 
Company.  Seller is responsible for mainta ining good housekeeping in storage and laydown 
areas shall immediately correct deficiencies noted by the Company.  
 

 
5.9 Excess material and equipment, which is government property, shall be returned to the 

Company for disposition. 
 

6. SCHEDULE 
 

6.1. Seller shall submit their Schedule with Resource Profile and Cost Loading to the Company 
STR within eight (8) workdays after award and obtain approval of the schedule prior to 
receiving a Notice-to-Proceed from the Company.  The approved initial Schedule is the 
baseline schedule. 

 
A. The Schedule shall include the Seller’s work activity sequence in sufficient detail to 

provide: 
1. Assurance that it encompasses the entire scope of the subcontract. 
2. A basis for the Company’s internal planning activities. 
3. Allowance for uncertainties of weather:  The basis of rain, temperature, rain days, 

etc., will be the data from the National Climatic Data Center for Oak Ridge, 
Tennessee (www.NCDC.NOAA.gov).  Weather conditions that lie within 30 year 
historical norms as measured by the National Climatic Data Center for Oak Ridge, 
Tennessee, shall not be considered an excusable delay. 

B. The Company’s review and acceptance of the Seller’s baseline Schedule is for 
conformance to the Subcontract requirements only.  The Seller is responsible for the 
schedule logic, reasonableness and feasibility; activity selections and durations; and cost 
and resource loading. 
1. Changes to the accepted schedule sequence shall be discussed with the Company and 

may require a revised baseline Schedule to be submitted for acceptance, by the Seller, 
as directed by the Company. 

2. The Seller may submit revisions to the baseline Schedule in the form of fragmentary 
networks (fragnets) to the Company for acceptance.  The changes shall be clearly 
defined. 

C. The Schedule shall be developed utilizing any of the Primavera Project Planner suite of 
scheduling software products.  The submittals and weekly updates shall include an 
electronic copy saved as P3 format. 

D. The Schedule shall be a Critical Path Method (CPM) Schedule presented in graphic 
format and updated weekly.  Weekly schedule updates shall show the baseline Schedule 
and current status on activities, costs, and resources.  Seller shall provide copies of the 
Schedule updates for the Progress Meetings. 

E. The Seller shall obtain acceptance of the baseline Schedule before submitting the first 
Application for Payment.  Company acceptance of subsequent revisions to the baseline 
Schedule (re-baselining) is also required prior to approval of Applications for Payment. 

F. If the Seller falls behind the accepted Schedule, risking completion of the subcontract 
period of performance, the Seller shall, without additional cost to the Company, take such 
steps as necessary to regain schedule. 
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1. The Company may require the Seller to submit a recovery plan and a schedule in the 
same format as the original schedule. 

2. Upon the Company’s determination that the Seller is not executing the work with 
such diligence to ensure completion within the subcontract period of performance, 
the Company may perform or have the work performed by others on behalf of the 
Seller and deduct the cost incurred from the subcontract value. 

 
6.2. Schedule Format and Content 

 
A. The Schedule shall be a CPM in Precedence Diagramming Method (PDM) format. 
B. The Schedule shall be time-scaled and show bars for activity current status and target dates 

from the baseline Schedule. 
C. The Schedule, as a minimum, shall include the following critical milestone dates: 

1. “Notice-of-Award Issue” (Day 1 on the Schedule) 
2. “Notice-to-Proceed Issue” 
3. Other milestone dates specified in the Subcontract 
4. “Construction Complete”; logically tied to demobilization 
5. “Subcontract Completion Date”; constrained to a fixed date 

D. The Schedule shall show: 
1. Activity Number 
2. Activity Description 
3. Activity Original Duration 
4. Activity Remaining Duration 
5. Current Early Start or Actual Start of the activity 
6. Current Early Finish or Actual Finish of the activity 
7. Activity Total Float 
8. Activity Percent complete  
9. Activity Target Early Start 
10. Activity Target Early Finish 
11. Variance Target Early Finish/Start 

E. The Seller’s Schedule activities, resources, and costs shall be coded as directed by the 
Company.  The Company will provide an electronic file of a P3 Shell and Work Breakdown 
Structure (WBS).  The P3 Shell is a template that contains Subcontract-specific and 
Company’s standard WBS, activity code dictionaries, and resource codes.  The Seller shall use 
the Company-provided P3 Shell and WBS.  The Seller shall modify (add to) the Company- 
provided P3 Shell to facilitate Seller work activities, cost, labor, and material/equipment 
quantities. 

F. The Schedule level of detail shall be sufficient to provide the Company with an adequate level 
of information concerning training, field mobilization, submittals, procurement, and delivery 
of equipment, equipment installations, lockout-tagouts/outages, work activities, test and 
checkout activities, final cleanup and demobilization, and documentation for turnover. 
1. Activity selection shall define discreet elements of work, whose duration shall not exceed 

21 calendar days unless approved by the Company. 
G. The critical path shall be clearly defined on the Schedule. 
H. The Schedule shall not contain negative relationship lags and/or negative activity durations. 
I. Total float is defined as the amount of time between the early start date and the late start date, 

or the early finish date and the late finish date, for each activity in the Schedule.  The float is 
owned neither by the Company nor by the Seller. 
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6.3 Extensions of time to the Subcontract period of performance shall be granted only via Subcontract 
Modification. 

 
A. In the event the Company changes the Subcontract period of performance, the Seller shall, 

within four (4) workdays after receipt of the Subcontract Modification, changing the period of 
performance, submit a revised baseline Schedule to the Company for acceptance. 

6.4 Seller shall submit for Company approval a Resource Profile and Cost Loading integrated 
with the baseline Schedule within eight (8) workdays after Notice of Award and obtain 
approval prior to Application of Payments. 

 
A. The Seller shall compile the Resource Profile and Cost Loading utilizing the Company 

provided P3 Shell.  Each schedule activity shall be resource and cost loaded. 
B. The Seller shall provide a total period and cumulative resource and cost information 

monthly for the entire duration of the subcontract, upon Company request. 
C. When the baseline Schedule is revised and/or the Subcontract Modification significantly alters 

the scope of work, a revised Resource Profile and/or Cost Loading shall be submitted to the 
Company for approval.  Only Subcontract Modifications that have been authorized and 
approved by the Company shall be included in the revisions to the Resource Profile and Cost 
Loading.  The revision from the Subcontract Modification shall be a unique entry following 
the original format (Labor, Material, etc.). 

D. Seller shall provide a Schedule of Values from the baseline Schedule Cost Loading and 
correlate schedule activities with the respective Subcontract Pay Items.  The cumulative cost 
load from schedule activities shall not exceed the value of the respective Subcontract Pay Item.  
The total of the Schedule of Values shall equal the Subcontract value. 

 

7. PAYMENTS 
 

7.1. Seller shall prepare a Schedule of Values to allocate the Subcontract pricing to work activities on 
the Seller’s Schedule when the Subcontract Measurement for Payment allows for interim payments 
to the Subcontract  Pay Item(s).  The Schedule of Values will be used by the Company as the basis 
for approving applications for payment.  Submission as follows: 
 
A. Prepare a Schedule of Values correlated to work breakdown identified in Seller’s 

schedule. 
B. Submit to the STR for approval within two (2) weeks after approval of Seller’s schedule. 
C. Update and resubmit with each revision to the Subcontract Pay Item(s). 
D. Submit approved Schedule of Values with Application for Payment to show payment 

requested for work completed. 
E. Format and Content 

1. Provide a breakdown of the price in enough detail for evaluation of progress 
reporting and Applications for Payment.  

2. Provide a separate item in the Schedule of Values where Applications for Payment 
includes materials or equipment purchased or fabricated and stored, but not yet 
installed. 
a. Furnish evidence that the Seller has acquired title to such materia l and that the 

material will be used to perform the work. 
b. Include evidence of insurance or bonded warehousing for off-site storage. 
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3. Temporary facilities and other distributable cost items that are not direct cost of 
actual work-in-place may be either shown as separate items in the Schedule of Values 
or distributed as general overhead expense. 

4. Include preparatory work, overhead, and profit in the items to which they apply.  Do 
not state as separate items.  State the cost of bonds in a separate line item. 

 
7.2. Progress and Final Payment: Payments will be made in accordance with the Measurement for 

Payment provision in the Subcontract Pricing Section and the General Term and Conditions 
clause on Payments. 

 
A. Basis for Payment  

1. Compute progress payments on a basis of completed work for each item in the 
approved Schedule of Values or subcontract measurement for payment section.  
Payment will not be made for any item of completed work until requisite 
documentation verifying completion is submitted to and accepted by the Company. 

2. The date for submittal of each progress payment is the third Wednesday of each 
month.  

B. Submittal of Application for Payment 
1. A person authorized to sign legal documents on behalf of the Seller shall execute the 

Application for Payment. 
2. Entries shall match data on the Schedule of Values or measurement for payment.  
3. Submit an Application for Payment with documentation and records required to 

verify acceptable completion of items of work. 
4. Seller shall submit each Application for Payment to the Company STR, Subcontract 

Administrator (SA), and Accounts Payable. 
C. Submittal of Application for Final Payment 

1. Upon completion of the work, submit an Application for Payment marked as “final.” 
2. Provide a signed Release and Certificate of Final Payment form with the Application 

for Final Payment. 
3. Prior to submission of Application for Final Payment, Seller shall request from the 

STR information concerning any outstanding contract compliance items; including 
outstanding submittals, certified payrolls, return of badges, dosimetry, bioassay 
samples, vehicle passes or other Company-furnished items.  Failure to resolve could 
delay approval of Application for Final Payment. 

D. Approval of Application for Payment 
1. The Company will review the Application for Payment and make payment after 

verifying accuracy and completeness.  Company will notify Seller of disapproved 
Applications for Payment for correction and resubmittal. 

 
8. FORMS 

 
8.1 The Company forms are available through the Company Procurement Public Web Site at url 

address:  http://www.Y-12.doe.gov/procurement-ext/library/art_forms.html 
 

A. Asbestos Waste Shipment Record (UCN-17379A) 
B. Construction STR Change Notice (UCN-21329) 
C. Daily Summary of Backcharge Work  
D. Daily Summary of Force Account Work  
E. Homeland Security Presidential Directive HSPD-12 Badge Request Form (UCN-21519 
F. Individual Accident/Incident Report, DOE F 5484.3  
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G. Overtime Request 
H. Release and Certificate of Final Payment  
I. Request for Information  
J. Request for Inspection of Completed Work  
K. Request for Y-12 National Security Complex Training (UCN-21364) 
L. Request for Y-12 National Security Complex Vehicle Pass (UCN-23155) 
M. Subcontractor Request for Y-12 National Security Complex Temporary Access and 

Vehicle Pass (UCN-21354) 
N. Subcontract Safety Performance Report (UCN-21439) 
O. Subcontractor Hazardous Materials Inventory Report (UCN-21445) 
P. Submittal Transmittal Form 
Q. Telecommunications Proposal (UCN-16020A) 
 
Notes: 

1. Forms are available in hard copy and electronic format from the STR. 
2. Forms referenced are to be submitted to the STR. 
3. Waste Item Description (UCN 2109) and Escort Package (UCN 17629) forms are not 

posted on the Company Procurement Public web site.  They are available in hard 
copy from the Company. 

 
9. TEMPORARY FACILITIES AND WORK AREA CONTROLS 
 

9.1 The following regulatory requirements are incorporated by reference: 
 

A. NFPA 70-02, National Electrical Code (NEC). 
B. NFPA 501A, 1999, Standard for Fire Safety Criteria for Manufactured Home 

Installation, Sites, and Communities.  
C. ANSI D 6.1, Manual on Uniform Traffic Control Devices for Streets and Highways. 
D. ANSI A225.1, Anchor and support requirements. 
E. SBCCI, Southern Building Code Congress International. 
F. Standard Building Code. 
G. TN 1200-5, Rules of the Tennessee Department of Health and Department of 

Environment and Conservation, Division of Water Supply. 
 

9.2 Temporary Utilities/Company-Furnished Facilities  
 

A. Seller shall provide temporary lines and equipment to existing Y-12 electric and water 
utilities.  The Seller is responsible for installing, maintaining, and repairing temporary 
lines and distribution equipment.  Tie -ins and disconnects to Y-12 utilities will be 
performed by the Company.  Provide material and equipment in place and ready for tie -
in. Remove temporary utilities upon completion of the work and after final disconnect. 

1. If Company electric power is not available, Seller shall provide portable power, as 
required.  Provide Ground Fault Circuit Interrupters for temporary electrical lines.  
Perform temporary electrical work in accordance with NFPA 70 (NEC) requirements. 

2. The Company will provide a water source at existing locations.  Company-installed 
backflow preventers are required on all hydrants.  The Seller is responsible for 
providing distribution line (e.g., hoses, nozzle), from the backflow preventer/water 
source to the work area.  Seller shall provide booster pump(s) as necessary.  The Seller 
shall provide portable water holding tanks with discharge pumps or mobile water 
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tanker where Company does not provide a water source convenient to the Seller’s work 
area. 

3. Discharge into Y-12 storm or sanitary sewer  in accordance with regulatory permit(s).  
Coordinate with STR to obtain Company authorization prior to water discharges. 

4. Hard-wired telephone service is available through Qwest.  The Seller is responsible for 
providing telephone service.  Cordless telephones are prohibited at Y-12. 

5. Provide chemical toilet facilities and maintain them in a safe and sanitary condition. 
6. Seller consumption of Company-provided electrical and water is at no cost to the 

Seller. 
7. Seller’s electrical installation to temporary facilities shall pass an inspection by the Y-

12  Authority Having Jurisdiction (AHJ) before tie-in or connection to a portable 
generator greater than 5KW or Y-12 power distribution system. 

8. Company will not be held liable by Seller for delays in completing utility tie -ins. 
 

9.3 Protection of the Work Area 
 

A. Seller shall provide flagging, signs, and barricades for storage areas and construction 
work areas.  Barrier fence shall be 48” high, orange plastic, Vallen Safety, catalog 
number FNC-450 or equal.  Remove temporary fencing, barriers, barricades, and signs 
upon work completion. 

B. Post a sign providing Seller's name, key personnel names and telephone numbers, 
Subcontract title and number at each work area, temporary facility, and storage area.  
Include contact information for off-shift and weekend hours. 

C. Traffic and Pedestrian Control 
1. Notify STR eight (8) workdays in advance of road closing needed to perform work. 
2. Develop a Traffic Control Plan to identify Seller traffic routes, road closures, lane 

closures, or potential impediments to Company emergency vehicle traffic.  Submit 
plan to the Company, for approval, eight (8) workdays prior to implementation.  
Company approval is required prior to implementation of the plan. 

3. Provide traffic control that conforms to ANSI D 6.1. 
4. Provide and maintain pedestrian walkways and building access to the greatest extent 

possible.  The area shall be flagged with orange plastic barrier fencing and applicable 
signs. 

5. Provide structurally sound walkways over open excavations. 
6. Provide adequate concrete barricades at open trenches adjacent to vehicle traffic. 

 
9.4 Temporary Facilities 

 
A. Temporary facilities include office trailers, change facilities, and other facilities that will 

be removed upon completion of the work.  Company approval is required prior to the 
Seller setting up any temporary facilities. 

B. Locate temporary facilities a minimum of 35 feet clear of existing buildings. 
C. Provide a platform, stairs, and handrails at each exterior door.  Steps shall have a non-

skid surface. 
D. Anchor and support the trailer in accordance with ANSI A225.1 and NFPA 501A.  An 

Excavation Permit is required prior to driving anchors or ground rods. 
E. Provide and maintain portable fire extinguishers that are clearly identified. 
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10. WASTE MANAGEMENT 
 

10.1 The following regulatory requirements are incorporated by reference:  
 

A. 29 CFR 1910.145, OSHA, Specification for Accident Prevention Signs and Tags 
B. 40 CFR 261, EPA, Identification and Listing of Hazardous Waste 
C. 40 CFR 262, EPA, Standards Applicable to Generators of Hazardous Waste 
D. 40 CFR 279, EPA, Standards for the Management of Used Oils 
E. 40 CFR 761, EPA, PCB Manufacturing, Processing, Distribution in Commerce, and Use 

Prohibition 
F. 49 CFR 171, EPA, General Information, Regulations, and Definitions  
G. 49 CFR 172, DOT, Hazardous Material Table, Special Provisions, Hazardous Materials 

Communications, Emergency Response Information and Training 
H. 49 CFR 173, DOT, Shippers-General; Requirements for Shipments and Packaging 
I. TDEC 1200-1-11, Hazardous Waste 
J. DOE Order, DOE O 435.1, Radioactive Waste Management 

 
10.2  Storage and Handling 
 

A. Ensure sufficient quantities of dumpsters or containers are available. 
B. Inspect dumpsters and containers to ensure they contain only proper materials.  Notify the 

STR if unauthorized waste is found. 
C. Store waste at a staging area until Company approval is obtained for removal from the 

work area. 
D. The Company will provide containers for storage and disposal of wastes to be transported 

by the Company, unless noted otherwise.  See Materials Disposition Table  for items to be 
transported by the Company. 

E. Seller shall secure unattended containers which contain waste to prevent unauthorized 
dumping of material into the waste container.  Seller is responsible to verify contents of 
waste container.  Verification of waste containers packaged inside the Protected Area or 
Limited Area shall be by Q-cleared individuals.  Company may request Seller to develop 
a Waste Container Security Plan. 

 
10.3  Waste Identification and Labeling 
 

A. The Company's Waste Item Description UCN-2109 form is required to be completed 
before wastes may be removed from the work area.  The Seller, with assistance from the 
Company, shall prepare the form.  The Y-12 Landfill requires the Seller to submit and 
obtain approval of the UCN-2109 form before they accept the waste for disposal. 

B. The Seller shall complete and submit to the Company the Asbestos Waste Shipment 
Record (UCN 17379A) before asbestos waste is removed from the work area.  The 
Company will provide an Asbestos Work Authorization Number upon the Seller’s 
request. 

C. The Seller shall label the waste package containers with assistance from the Company.  
1. Company RADCON will survey and analyze the waste material, verify that the 

waste meets the Y-12 Landfill radiological acceptance criteria, and issue a green tag 
before the Seller begins transferring waste for packaging, transportation, storage, 
and/or disposal.  

C. Labels for wrapped or drummed asbestos waste shall be red, black, and white and 
conform to 29 CFR 1910.145.  Label bags, containers, or wrapped material in accordance 
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with 49 CFR 171 and 172 including the name of the waste generator and the location 
where the waste was generated.  Non-friable asbestos waste shall be labeled as such. 

D. Provide a minimum of one (1) workday advance notice to the Company STR before 
scheduled removal of waste from the work area. 

 
10.4 Waste Segregation 
 

A. Segregate wastes by type (e.g., recyclable, hazardous, special, spoils, sanitary waste, and 
construction debris). 

B. The Company will assist in identifying waste type, packaging, labeling, marking, and 
storage requirements. 

C. The Seller shall initiate the request for special waste disposal at the Y-12 Landfill through 
the Company STR.  Special waste permits that are required will be processed by the 
Company and can take up to 90 days to obtain.   

 
10.5 Waste Handling 
 

A. Deliver the wastes to the appropriate Y-12 Landfill as identified in the attached Material 
Disposition Table, on weekdays Monday through Friday between the hours of 7:30 A.M. 
to  11:00 A.M. and 11:30 A.M. to 2:30 P.M..  Landfill VII operating hours are impacted 
by deliveries to Landfill V.  Seller shall provide a schedule  for waste shipments to the Y-
12 Landfill to the Company eight (8) workdays in advance of waste disposal. 
1. Drivers shall stop at the Waste Acceptance Technicians (WAT) office and check-in.  

The WAT or designee will review the waste documents, inspect the incoming load 
and give the driver the approval to proceed as appropriate.  Drivers shall follow this 
direction exactly.  Once the incoming driver reaches the designated Landfill, look to 
the Equipment Operator for guidance on placement of the load for disposal. 

B. For waste disposal at the Y-12 Landfill, reduce waste to a maximum length of eight feet.  
Pipe diameters shall not exceed twelve inches in diameter.  Oversize waste  previously 
approved for disposal requires a two (2) workday notification to the Y-12 Landfill. 

C. At the Y-12 Landfill, respiratory protection is required for workers who get outside the 
enclosed cab of a transportation vehicle hauling wastes, identified by the Y-12 Landfill as 
a respiratory hazards (e.g. asbestos, beryllium, man-made fibers).  All workers are 
required to wear high visibility vests, safety glasses, and safety shoes while at the Y-12 
Landfill and outside the enclosed cab of a transport vehicle .  Also, hardhats are required 
where overhead work is being performed. 

D. Asbestos waste shall be bagged at the removal area, moved to the designated cleaning 
area, and bagged again (double -bagged).  Large pieces shall be wrapped with two (2) 
layers of 6-mil polyethylene sheeting.  Vacuum and wet wipe before removing bagged or 
wrapped waste from the regulated area.  Use of a Central Collection Point requires the 
Seller to cover the collection area with 6-mil poly, cover the stored bags of waste  with 6-
mil poly, flag off the area, and install warning signs.  Non-friable Category 1 or 2 
asbestos waste may be hauled and dumped from trucks.  Provide identification as 
required by regulations for vehicles transporting asbestos containing waste. 

E. Friable insulation shall be properly packaged and labeled for delivery to Landfill V.  
Loose friable insulation will not be accepted for disposal.  Deliver to Landfill V between 
the hours of 8:00 – 10:45 a.m. and 12:00 to 2:00 p.m., Tuesdays only.  Waste handling 
operation at Landfill V is suspended for a 30 minute period in the morning. 

F. Radioactive hazardous waste as defined in 40 CFR 261, PCB waste as defined in 40 CFR 
761, and free liquid wastes will not be accepted for disposal at Landfill V or VII. 
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G. The Seller shall store, package, transport and dispose of hazardous and/or radioactive 
waste as follows: 
1. Store hazardous waste as defined by RCRA and corresponding state of Tennessee 

regulations in a Company-approved 90-day Accumulation Area or Satellite 
Accumulation Area in accordance with TDEC 1200-1-11.  Seller shall obtain 
Company approval for hazardous waste Accumulation Area prior to waste storage  or 
staging.  Seller shall coordinate with the STR to register the Accumulation Area with 
the Company.  RCRA hazardous waste generator training is required to operate 
RCRA 90-day Accumulation Area per 40 CFR 262.34 (a)(4). 

2. Transport RCRA waste to the location designated by the Company for storage and 
management.  

3. Store and package radioactive waste in Company-provided DOE-approved (e.g. 55-
gallon drums, B-25 boxes) containers in accordance with DOE O 435.1.  Seller shall 
coordinate with the STR to register Radioactive Materials Storage Area(s) (RMA) 
with the Company. Transportation and disposal will be by the Company. 

4. Store and package PCB materials in accordance with 40 CFR 761.  Seller shall 
coordinate with the STR to register PCB Waste Storage Area(s) with the Company. 
Segregate wire from demolition debris and package as PCB waste if it is PCB 
contaminated.   The Company will pick up the material at the work area. 

H. Waste Oil, Solvents, and Sludge 
1. Package oil and solvents in DOT-specification 55 or 30-gallon polyethylene-lined 

bung top drums.  Package sludge in DOT-approved open top drums with 
polyethylene lining.  Leave 5 inches of headspace in each drum to allow for 
expansion of contents.  Ensure drums are in good condition and free of dents, rust, 
corrosion, residue, and ensure drums are free of any labels identifying previous 
contents. 

2. Once the drums are filled, tighten the large bung with a bung wrench.  For drums of 
waste oil and solvents, replace the smaller bung with a vent plug. 

3. After filling, wipe the exterior (sides and top) of drums clean of residue.  Apply tag 
to the side of each drum.  Tags shall be a Company-furnished UCN-2114A, 
Hazardous Waste Identification for RCRA hazardous wastes, or a UCN-2114B, 
Waste Identification for nonhazardous waste.  Insert the tag in a self-adhesive vinyl 
envelope and attach to the side of the drum, near the top, and angle downward to 
keep out water.  Mark the tag with permanent ink, and print all information, including 
the Seller's name and subcontract number.  Dispose of wipes in accordance with 
applicable waste regulations. 

4. Segregate oil, solvent, and sludge waste by type, origin, and contaminants.  
5. If any packaging requirements are not met, the waste will not be accepted and 

transported by the Company. 
 

10.6 Recycling 
 

A. The Seller shall make every effort to remove packing material prior to delivery of the 
material to the work area and recycle the material appropriately.   

B. Y-12 recycling: Package and transport recyclable waste to designated locations. 
1. Aluminum:  Store cans in clear plastic bags for Company pick-up. 
2. Cardboard:  Keep neatly stacked and dry.  Transport to a Y-12 location designated by 

the Company. 
3. Scrap metal: 
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a. For small quantities, palletize and band material in lengths not to exceed 6 ft.  
Notify the Company for pick-up. 

b. For larger quantities, the Company will provide and transport containers.  Cut 
materials to lengths that will easily fit in the containers provided. 

4. Light bulbs: Store light bulbs in a manner to prevent breakage.  Segregate broken                                                     
bulbs from unbroken bulbs.  Package and keep containers neatly stacked and dry.  
Deliver to the Company in approved containers during building operating hours. 

5. Used oil: Store and maintain used oils for recycle in accordance with 40 CFR 279 
and    EPA requirements.  The STR will designate a Y-12 location for oil collection 
and storage.  

 
10.7 Transportation 
 

A. Provide containment for spoils, waste, and salvageable materials during transport.  
Provide covers on open top containers and trucks.  

B. Transport asbestos waste in accordance with 49 CFR 173.216.  Line the truck cargo bed 
with 6-mil polyethylene.  Vehicles shall have valid DOT registration, and drivers shall 
have a valid Commercial Driver's License. 

C. Transport waste to designated Y-12 disposal facility utilizing shortest possible route.  
D. Dump trailers are prohibited from delivering waste to the Y-12 Landfill. 

 
10.8 Waste Control 
 

A. Do not remove waste from Y-12 without prior approval by the Company. 
B. The Company is responsible for characterizing and certifying that waste is not 

volumetrically contaminated and does not exceed surface contamination values for 
release as non-radiological waste.  Seller shall remove Company applied “Green Tag” on 
released non-radiological waste being disposed off-site after exiting Y-12. 
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MATERIAL DISPOSITION 
  

WASTE MATERIAL CONTAINER BY: TRANSPORTATION 
BY: 

DISPOSAL LOCATION 

NON-RADIOACTIVE CONTAMINATION (GREEN RADCON TAG REQUIRED)   

Aerosol cans –empty Seller Seller Industrial Landfill V 
Aerosol cans – product remaining Seller Seller Waste Operations 90-Day Yard 
Asbestos-Containing Material (ACM) 
• Friable 
• Non-friable construction debris 

 
Seller 
 
Seller 

 
Seller 
 
Seller 

 
Industrial Landfill V 
 
Construction Landfill VII 

Construction/Demolition debris – 
wood, sheet rock, roofing,  incidental 
metals 

Seller Seller Construction Landfill VII 

Earthen materials (Spoils) – soil, brick, 
concrete, masonry materials, rock, 
asphalt  

Seller Seller Industrial Landfill Spoil Area 

Fluorescent bulbs Company Seller Bldg. 9401-1 Lamp Recycle 
Fluorescent light ballasts:    
• Non-PCB 
 
• PCB 

Seller 
 
Company 

Seller 
 
Company 

Industrial Landfill V w/ special waste 
approval or Waste Operations 90-Day 
Yard 
Waste Operations 90-Day Yard 

Glass Seller Seller Industrial Landfill V 
Gray water (i.e. shower & wash water) Seller Seller Sanitary Sewer 
Incandescent bulbs Company Seller Bldg. 9401-1 Lamp Recycle 
Mercury Seller Company Waste Operations 90-Day Yard 
PCB-contaminated solid materials: 
• PCB level <2 PPM 
• PCB level >2 and <50 PPM 

 
• PCB level > 50 PPM 

 
Seller 
 
Seller 
 
Company 
 

 
Seller 
 
Seller 
 
Company 

 
Same as non-PCB 
 
Industrial Landfill V w/ special waste 
approval 
Commercial PCB Recycle/Disposal 

Sanitary waste 
• Plastic, Paper, Food waste 
• Portable Toilets and Holding 

Tanks 

 
Company 
 
Seller 

 
Company 
 
Seller 

 
Industrial Landfill V 
 
Commercial offsite disposal 

Scrap metal, including lead Company Company New Salvage Yard metal recycle area 
Used oil: 
• No Rad Added Certification 
• PCB Oil 
• Detectable uranium (below yellow 

tag )      

 
Company 
 
Company 
 
Company 

 
Company 
 
Company 
 
Company 

 
Waste Operations 90-Day Yard  
 
Waste Operations 90-Day Yard 
 
Company Storage 

Wiring (non-PCB, non-ACM) Company Company Salvage Yard metal recycle area 
Wood (unpainted, untreated, trees & 
vegetation) 

Seller Seller Y-12 Burn Area 

RADIOACTIVE-CONTAMINATED MATERIALS  (Yellow RADCON Tag)    

ACM Materials  
PCB Materials  
Construction Debris  
Roofing  
Scrap metal  
Wood  
Aerosol cans  
Light bulbs 

The Seller shall package radioactive contaminated wastes in 
Company-furnished DOT containers for transportation.  The 
Company will transport radioactive contaminated waste. 

 
NOTE: Contact STR if materials not identified in this table are encountered during the performance of the work. 
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11. RADIATION CONTROL (RADCON) 
 

11.1 The following regulatory requirements are incorporated by reference: 
 

A. American Standard for Testing and Materials (ASTM) D-2986-95a, Standard Practice for 
Evaluation of Air Assay Media by the Monodisperse DOP (Dioctyl Phthalate) Smoke 
Test. 

B. 10 CFR 835, Occupational Radiation Protection 
 

11.2 Definitions 
 

A. Radiological Work Permit (RWP): A Company-issued permit (administrative control), 
used to maintain the radiological exposure of personnel as low as reasonably achievable. 

B. Surface Contamination: Unwanted radioactive material, which is deposited on the 
surfaces of structures, objects, or personnel. 

C. Radiological Area: Area where radioactive contamination (fixed or removable) or 
radiation exists at levels where work controls are necessary. 

 
11.3 Submittals 

 
A. Submit to Company STR for approval a list of personnel who have received Radiological 

(RAD) Worker training from a Company-approved training program.  Provide employee's 
full name, job title, title of course(s), training date, and training organization.  Include a 
copy of the training certificate(s).  Successful completion of a written Company test, dress 
out, and practical exercise is required by the Company. 

B. Radioactive Source Request to include manufacturer’s data, inspection, and maintenance 
documentation for radiological sources. 

 
11.4 Delivery, Storage, and Handling 
 

A. Remove packaging to the maximum extent possible prior to transporting material into 
radiological areas. 

B. Minimize radiologically contaminated waste by segregating from non-contaminated 
waste. 

C. Material and Equipment Surveys 
1. The Company will survey Seller’s tools, material, and equipment upon arrival at Y-

12 to ensure they meet the standards for radioactivity.  Seller must clean equipment 
prior to arrival.  Equipment shall not have a heavy layer of grease, dirt, or debris that 
may hinder the radiological surveys.  

2. Upon completion of the work and prior to removing from Y-12, the Company will 
survey Seller's tools, materials, and equipment to ensure they have not become 
contaminated.  If contamination is encountered, decontamination will be performed 
by the Company.  The Company will not decontaminate nor reimburse the Seller for 
tools or equipment valued at less than $200 which became contaminated. 
a. Items, which are releasable, will be green tagged; items not releasable will be 

yellow tagged by the Company. 
b. If Seller elects to take possession of contaminated items, the Seller shall provide a 

copy of appropriate license(s) that authorizes them to possess such material, to the 
Company. 
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11.5 Materials and Equipment 
 

A. Company-furnished items: 
1. Coveralls, gloves, shoe covers, and other protective clothing needed to work in 

radiologically contaminated areas (excluding safety shoes, glasses, and hardhat). 
2. Respirators and cartridges. 
3. Storage containers for radiologically contaminated waste. 
4. Radiation dosimeters. 
5. Personnel monitoring station and equipment to perform required monitoring. 
6. Change facilities including showers and lockers. 
7. Characterization of the work area. 

B. Seller-furnished items: 
1. Safety shoes (shoes cannot leave the radiological area until decontaminated). 
2. Vacuum cleaners equipped with HEPA filters. 
3. Portable  electric hand tools equipped with HEPA filters. 
4. Industrial Safety Personal Protective Equipment (e.g. hardhats, glasses, welder 

aprons) 
a. HEPA filters shall provide an efficiency of not less than 99.97% when challenged 

with 0.30-micrometer particle size aerosol. 
C. Take precautions to ensure equipment does not become contaminated (e.g., sleeve hoses, 

place plastic over surfaces, sequence work activities).  Contaminated items cannot leave 
the radiologically controlled area. 

D. Radioactive Sources: 
1. Seller shall submit a written request to the Company, for approval, a minimum of 

four (4) workdays before any exempt, non-exempt or licensed radioactive source is 
brought to Y-12, including sources used in radiography equipment and moisture 
density gauges.  The request shall contain:  
a. Description of source, including radionuclide(s), activity, and contact dose rate. 
b. Manufacturer and unique identification number. 
c. Current leak test report. 
d. A copy of license(s) permits, operating procedures, and emergency procedures. 
e. List of authorized users, training records, and contact phone number. 
f. Storage location. 
g. Date the source will be arriving and the date it is to leave Y-12. 
h. Seller's Source Custodian and telephone number. 
i. Subcontract number. 
j. A description of the work and how the source will be used. 

2. The Company will provide a Source Custodian to act as a liaison between Seller and 
STR, and to ensure Company radioactive source control procedures are followed.  
Specific Y-12 procedures will be provided to the Seller as a part of the Company 
approval process. 

3. While the source is at Y-12, it shall have inspection and maintenance performed as 
described in any license, procedure, or manufacturer's document, and the records 
shall be made available to the Company upon request. 

4. Notify the Company STR, both verbally and written, when the source is brought to 
and removed from Y-12.  
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11.6 Radiological Work Preparation 
 

A. Work will be performed within the Y-12 Controlled Area as defined in 10 CFR 835, 
Occupational Radiation Protection. 

B. Radiological Worker Training: 
1. Personnel shall complete a 20-hour Radiological Worker II Training Program and 

pass an examination (written test and dress-out practical exercise).  Retraining is 
required every two (2) years. 

C. Radiological Monitoring 
1. A baseline bioassay sample is required for all Seller personnel prior to working in 

radiologically controlled areas governed by a RWP.  An exit bioassay sample is 
required for those who participated in the bioassay program upon completion of the 
RWP work.  Depending upon the RWP, bioassay sample could include urinalysis as 
well as fecal sampling. Seller shall request Company-provided bioassay labels one 
(1) week in advance of termination or completing RWP work.  Seller is responsible 
for employees return of bioassay sample.  Bioassay (baseline and periodic) is only 
required if stated in the RWP. 

2. The Company will notify the Seller if chest counting is required.  Seller shall 
schedule chest counting four (4) workdays in advance.  Counting will require two (2) 
hours per employee. 

3. Seller employees who enter radiological areas or encounter radiological 
contamination will be issued dosimetry badges by the Company before the start of 
work.  Wear dosimetry badges in plain view above the waist at all times while 
working in a radiological controlled area.  Collect and return all issued 
Thermoluminescent Dosimeters (TLDs) to the STR at the end of the last workday of 
each calendar quarter, at which time new TLDs will be issued, and at the end of the 
RWP work.  If any employee fails to return their TLD and/or provide a required 
bioassay sample, the Seller’s Application for Payment(s) could be delayed and/or the 
employee’s access may be restricted until the issue is resolved. 

4. The Company will maintain personnel exposure records for Seller employees 
working at Y-12. 

5. The Company will provide an annual radiation monitoring report to each Seller 
employee who received radiation exposure monitoring. 

D. Radiological Work Permit (RWP) 
1. The Seller shall request an RWP one (1) week before the scheduled work activity.  

The Seller's Work Plan and AHA shall accompany their request for an RWP.  The 
RWP shall be posted at Boundary Control Stations/Access Points before access is 
permitted to the radiological area. 

2. The RWP will identify specific work requirements including work instructions, PPE, 
dosimetry, and training.  Personnel entering the work area shall sign the RWP after 
having read and understood completely the RWP.  Signing the RWP signifies that the 
person has read the RWP, understands its requirements, and agrees to follow the 
requirements. 
a. A Pre-Job Brief on the RWP and subsequent revisions shall be given to personnel 

prior to start of work for those signing onto the RWP.  The Pre-Job Brief shall be 
documented. 
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E. Equipment Testing 
1. Equipment having a HEPA filter shall be tested in accordance with requirements 

identified in Supplemental Conditions, Part 12, Environmental, Safety and Health – 
Equipment and Tools. 

F. Radiological Area – Dress Out Not Required  
1. Review radiological hazards as identified in the RWP with the Company. 
2. Maintain a log of personnel entering the radiological area, and if required by the 

RWP, record the entry and exit times. 
G. Radiological Area – Dress Out Required 

1. Review radiological hazards as identified in the RWP with the Company. 
2. Maintain a log of personnel entering the radiological area, and if required by the 

RWP, record the entry and exit times. 
3. Eating, drinking, using tobacco or chewing gum is not allowed. 
4. Enter only to perform required work. 
5. Personnel monitoring is required before leaving the area. 
6. Wear PPE as required on the RWP, which typically includes: 

a. No personal outer clothing. 
b. Anti-C coveralls. 
c. Shoe covers and booties. 
d. Work boots (provided by Seller). 
e. Surgeon gloves. 
f. Anti-C gloves. 
g. Hood. 
h. Dedicated hardhat (provided by Seller). 
i. Respiratory protection for certain work activities. 

H. Containment of Dust and Debris 
1. The following is required for contaminated work areas: 

a. Equip portable hand tools used to drill, cut, or otherwise disturb contaminated 
materials with a HEPA-filtered exhaust system. 

b. Implement dust-suppression techniques.  Dry sweeping (using compressed air for 
cleaning or other dust-creating activities are prohibited). 

c. Discard HEPA filters and respirator cartridges as contaminated waste. 
 

11.7 Company-furnished RADCON Services: 
 

A. Radiation Work Permit (RWP). 
B. Radiological Control Technician(s). 
C. Radiological surveys and evaluations. 
D. Bioassay sampling. 
E. Permits for removal of waste. 
F. Air monitoring. 
G. HEPA filter in-place testing. 
H. Laundry service for PPE and cleaning service for Company-furnished respirators. 
I. Decontamination services for tools, equipment, and personnel. 
J. Personnel exposure records. 
K. Survey of tools/equipment brought to and removed from Y-12. 
L. Source custodian for any radioactive source brought to Y-12. 
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11.8 Characterization During Demolit ion 
 

A. During demolition, previously inaccessible areas may be uncovered.  Consistent with the 
AHA process, the Seller shall stop demolition and allow additional radiological 
characterization by the Company in areas where radiological contamination may be 
present.   

 
11.9 Personnel Monitoring 

 
A. Each Seller worker exiting the radiological area into a less restrictive area shall self-

monitor.  Monitoring requirements are provided during the Rad Worker II Training.  
Follow posted instructions and utilize the Company-provided equipment. 
1. A whole body frisk is required (estimated time is 15 minutes). 
2. A hand and foot frisk is required (estimated time is 5 minutes). 

B. Contamination is not expected to be found during monitoring.  If contamination is found, 
remain at the monitoring station and notify the Company RADCON technician for further 
instructions.  Decontamination must be completed before exiting the monitoring station.  
After being allowed to exit the radiological area, notify the STR about the occurrence. 

 
11.10 Respiratory Protection 

 
A. The Company will provide respiratory protection for work under an RWP.  The RWP and 

Company monitoring will determine when respiratory protection is required.  Seller 
personnel wearing Company-respirators shall be Company trained and fit tested. 

 
 
12. ENVIRONMENTAL, SAFETY AND HEALTH (ES&H) 

 
12.1 Overview 
 

A. Seller shall perform work in a manner that provides safe working conditions and protects 
workers’ health, minimizes potential risk, protects the public and the environment, 
prevents pollution, complies with applicable regulations, and continuously seeks 
opportunities to improve performance. 

 
12.2 Integrated Safety Management (ISM) 

 
A. Use ISM per DEAR 970.5204-2 to establish a systematic approach to incorporate ES&H 

requirements into all work.  For the purpose of ISM, the term “safety” encompasses 
environmental protection, safety and health, and includes pollution prevention, waste 
minimization, and resource conservation. ES&H management activities shall include the 
five core functions : 
1. Define the Scope of Work. 
2. Analyze the Hazards and Risks. 
3. Develop and implement hazard controls. 
4. Perform work within the controls. 
5. Provide feedback and continuous improvement. 

B. Seller shall incorporate the five core ISM functions into the Seller's ES&H Program and 
the Activity Hazards Analysis (AHA).  The order of precedence of hazard controls is (1) 
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substituting less hazardous processes, materials, or equipment; (2) engineering controls; 
(3) administrative controls; and (4) personal protective equipment (PPE). 

 
12.3 Clean Water Compliance  

 
A. A Best Management Practices (BMP) plan is required for all construction and demolition 

work to comply with environmental requirements that protect water and with 40 CFR 
122.22(k) and the Y-12 National Pollutants Discharge Elimination System (NPDES) 
permit.  Additionally, the BMP shall be submitted to the STR for approval (the BMP may 
be a section in the ES&H Plan) and, as applicable, incorporate storm water pollution 
prevention measures.  The BMP shall consider the following: 
1. Plug all drain openings inside the building being demolished before contaminants are 

removed and demolition begins.  Safeguard building floor drains adjacent to work 
areas from debris. 

2. Cover storm drains adjacent to the work area with filter fabric or other appropriate 
materials to protect storm drains from debris and sediment generated by work 
activities. 

3. Implement and maintain erosion controls (e.g., straw bales, silt fence, sandbags). 
4. Cover contaminated waste stockpiles to protect against migration from wind and 

storm water. 
5. Protect raw materials and new supplies from storm water and high winds. 
6. Identify potential sources of pollution and inspect them periodically (e.g., 

transformers, generators, equipment, etc.) and correct any deficiencies. 
7. After removal of the demolition debr is and/or completion of construction activities, 

remove sediment, paint chips, and other wastes that have been collected near drains 
and erosion control devices. 

8. Stabilize bare soil areas at the work area. 
9. Immediately report leaks or spills to the STR and the Y-12 Plant Shift Superintendent 

(PSS) office.  The Seller shall maintain a container marked “Spill Kit” with absorbent 
materials at the work area to assist in spill control. 

10. Inform all workers of the controls to be implemented. 
11. Provide secondary containment for stored hazardous or regulated liquids and solid 

items that may contain these liquids (e.g., batteries, motors). 
a. Secondary containment should be set up on level ground and be able to hold 

100% of the volume of the largest container or 10% of the total volume of all the 
containers which ever is larger. 

b. Secondary containment shall be leak tight and compatible with the contents of 
the containers. 

c. A minimum of 20 mil plastic  shall be used when half pipe berm and plastic  liner 
is used for secondary containment.  Berm shall have 6” height or higher. 

d. A 6oz. or more geotextile mat shall be used under the plastic liner 
B. Water discharge authorization shall be obtained from the Company prior to discharging 

water to the storm or sanitary sewer system, unless specifically permitted. 
C. Where work area involves disturbance of one (1) acre or more, Seller shall employ 

Competent Person to ensure compliance with provision of TDEC General Storm Water 
Permit.  Competent Person shall have completed eight (8) hour Tennessee Erosion 
Prevention and Sediment Control Training and Certification Program for construction 
sites. 
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12.4 Orientation 

 
A. Before starting work, provide an orientation of the Workplace Substance Abuse Program, 

ES&H Program, the work-specific ES&H Plan and other plans, Hazard Communication 
(HMIS), and AHA to on-site employees.  Seller shall document orientation and provide 
records to the Company upon request. 

B. Inform workers of their rights and responsibilities, including posting the DOE Worker 
Protection Poster (DOE Form 5483.1, Occupational Safety and Health Protection) at 
visible and prominent locations to inform on-site employees of the reporting process. 

C. Stop Work Authority:  
1. Ensure that all workers are informed to stop/suspend work, without reprisal by 

management or co-workers, when a situation exists which will place them, their co-
worker(s), or the environment in imminent danger.  The Seller is responsible for costs 
incurred when either the Seller or the Company stops or suspends work. 
- "Stop Work" is defined as stopping the task or activity that poses imminent 

danger to human health and/or the environment.   
- "Suspend Work" is defined as temporarily interrupting a specific activity that 

could pose an unsafe situation to human health or the environment. 
 

12.5 Qualifications 
 

A. Qualified Competent Persons (e.g., scaffolding, excavation, lead, asbestos work) shall be 
identified by the Seller in ES&H Plan or permits.  Seller shall identify Competent Person, 
TDEC-certified for erosion prevention and sediment control for ground disturbance of 
one (1) acre or more in size.  Competent persons shall remain on site when work 
requiring their review is in progress. 

B. Seller shall designate an electrical Authority Having Jurisdiction (AHJ) qualified in 
accordance with NFPA 70 and 70E to ensure compliance for all electrical work. 

C. Certify by name that workers and competent persons are qualified and maintain training 
records and certifications.  Seller shall provide copies of records and certifications to the 
Company upon request.  Supervisor personnel shall receive the same training as the 
workers being supervised. 

 
12.6 Regulatory Requirements 

 
A. The following regulatory requirements are incorporated by reference: 

1. 10 CFR Part 830, Nuclear Safety Management. 
2. 10 CFR Part 835, Occupational Radiation Protection. 
3. 29 CFR Part 1904, Recording and Reporting Occupational Injuries and Illnesses.   
4. 29 CFR Part 1910, Occupational Safety and Health Standards, including referenced 

codes and standards. 
5. 29 CFR Part 1910.134, Respiratory Protection. 
6. 29 CFR Part 1910.145, Specification for Accident Prevention Signs and Tags. 
7. 29 CFR Part 1910.146, Permit-Required Confined Spaces. 
8. 29 CFR Part 1910.147, The Control of Hazardous Energy (Lockout/Tagout). 
9. 29 CFR Part 1910.269, Electric Power, Generation, Transmission, and Distribution. 
10. 29 CFR Part 1910.333, Working On or Near Exposed De-energized Parts. 
11. 29 CFR Part 1910.1200, Hazard Communication. 
12. 29 CFR 1910 Subpart N, Materials Handling and Storage. 
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13. 29 CFR Part 1926, Safety and Health Regulations for Construction, including 
referenced codes and standards. 

14. 29 CFR Part 1926.23, First Aid and Medical Attention. 
15. 29 CFR Part 1926.55, Gases, Vapors, Fumes, Dusts, and Mists. 
16. 29 CFR Part 1926.62, Lead. 
17. 29 CFR Part 1926.101, Hearing Protection. 
18. 29 CFR 1926.350-354, Welding and Cutting. 
19. 29 CFR Part 1926.1101, Asbestos Standard. 
20. 29 CFR Part 1926 Subpart E, Personal Protective and Life-Saving Equipment. 
21. 29 CFR Part 1926 Subpart H, Materials Handling, Storage, Use, and Disposal. 
22. 29 CFR Part 1926 Subpart J, Welding and Cuting. 
23. 29 CFR Part 1926 Subpart M, Fall Protection 
24. 29 CFR Part 1926 Subpart N, Cranes, Derricks, Hoists, Elevators, and Conveyors. 
25. 29 CFR Part 1926 Subpart P, Excavations. 
26. 29 CFR Part 1926 Subpart Z, Toxic and Hazardous Substances. 
27. 40 CFR Part 61, National Emission Standards for Hazardous Air Pollutants, Subpart 

A - General Provisions, and Subpart M - National Emission Standards for Asbestos. 
28. 40 CFR Part 82, Protection of Stratospheric Ozone. 
29. 40 CFR Part 763, Asbestos Hazard Emergency Response Act. 
30. 49 CFR Part 106-180, Hazardous Materials Transportation Regulations. 
31. 49 CFR Part 325-399, Federal Motor Carrier Safety Regulations. 
32. DEAR 970.5204-2, Integrated Safety Management. 
33. TN 1200-4, Rules of the Tennessee Department of Health and Tennessee Department 

of Environment and Conservation, Division of Water Pollution Control. 
34. TN 1200-4-10, Rules of the Tennessee Department of Health and Tennessee 

Department of Environment and Conservation, National Pollutant Discharge 
Elimination System (NPDES) General Permits. 

35. TN 1200-3, Rules of the Tennessee Department of Health and Department of 
Environment and Conservation, Division of Air Pollution. 

36. American Conference of Government Industrial Hygienists (ACGIH) 0022, 
Threshold Limit Values (TLV) for Chemical Substances and Physical Agents, and 
Biological Exposure Indices (BEI). 

37. ANSI B30 Series, Safety Standards for Cableways, Cranes, Derricks, Hoists, Hooks, 
Jacks and Slings. 

38. ANSI B56, Safety Standards for Powered Industrial Trucks. 
39. ANSI Z41, Personal Protection – Protective Footwear. 
40. ANSI Z49.1, Safety in Welding, cutting and Allied Processes. 
41. ANSI Z87, Practice for Occupational and Educational Eye and Face Protection. 
42. ANSI Z88.2, Respiratory Protection. 
43. ANSI Z88.6, Respiratory Protection – Respirator Use – Physical Qualifications for 

Personnel. 
44. ANSI Z88.10, Respirator Fit Test Methods. 
45. ANSI Z89.1, Protective Headwear for Industrial Workers. 
46. ANSI Z117.1, Safety Requirements for Confined Space. 
47. ANSI CGA G7.1, Commodity Specification for Air. 
48. ASME N510-1989 Testing of Nuclear Air Treatment Systems. 
49. ASTM D-2986 Method for Evaluation of Air Assay Media by the Monodisperse DOP 

Smoke Test. 
50. ASTM D-3659, Standard Test Method for Flammability of Apparel Fabrics by Semi-

Restraint Method. 
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51. ASTM F-1506, Standard Performance Specification for Flame Resistant Textile 
Materials for Wearing Apparel for Use by Electrical Workers Exposed to Momentary 
Electric Arc and Related Thermal Hazards. 

52. FMCSR, Federal Motor Carrier Safety Regulations 
53. NFPA 70 and 70E, National Electrical Code. 
54. NFPA 701, Methods of Flame Propagation of Textiles and Films to Protect 

Personnel and Property During Spark or Flame Producing Work  
55. NIOSH 582 Sampling and Evaluating Airborne Asbestos Dust. 
56. NIOSH Method 7400 from the NIOSH Manual of Analytical Methods. 
57. Tennessee Code Annotated Title 4, Chap. 3, Part 14, Titles 62 and 63. 

B. Some of the requirements listed or contained elsewhere in the Supplemental Conditions 
are more restrictive for construction activities (e.g., American Conference of Government 
Industrial Hygienists (ACGIH), Threshold Limit Values (TLV) for Chemical Substances 
and Physical Agents and Biological Exposure Indices (BEI) and ANSI Z88.2, 
Respiratory Protection).  The Seller is responsible to execute the more restrictive 
requirements. 

 
12.7 Submittals 

 
A. Prior to the start of work, submit the following for Company approval. The Company will 

consider Sellers request to omit submittals, which are not pertinent, based on hazards that 
will not be encountered and Seller’s methods of accomplishments. 
1. Corporate ES&H Program 
2. ES&H Plan 
3. AHA 
4. Lift Plan and supporting calculations for critical lifts 
5. Pre-lift Checklist for all lifts 
6. Crane Operator qualifications & training 
7. ES&H Representative's qualifications 
8. Asbestos Work Plan 
9. Lead Compliance Plan 
10. Waivers(s) not to use respirators 
11. Request(s) not to use engineering controls 
12. Confined Space Program 
13. Lockout/Tagout Program 
14. Hearing Conservation Program 
15. Thermal Stress Program 
16. Fall Protection Plan(s) 
17. Clean Water Compliance BMP Plan 
18. PCB Compliance Plan 
19. Abrasive Blasting Plan 
20. HEPA filter manufacturer’s certification. 
21. HEPA filter DOP test results for HEPA vacuums and negative air machines. 

B. Submit the following to the Company, as applicable, for information: 
1. Subcontractor Hazardous Materials Inventory Report before delivery of hazardous 

materials to Y-12, monthly while such materials are at Y-12, and submit a final 
(negative) report when work  is complete and materials have been removed from Y-
12. 

2. Material Safety Data Sheets (MSDS). 
3. Copy of Seller’s license for Asbestos Abatement. 
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4. Notification of Asbestos Demolition or Renovation (NoDR) information for 
abatement and demolition. 

C. Submit the following to the Company, as requested: 
1. List of persons performing specialized work. 
2. OSHA 300 Log. 
3. Seller Employee Training Records and Certifications. 
4. Testing laboratory proof of compliance with OSHA requirements regarding NIOSH 

training and testing methods. 
5. Air monitoring test results and analysis. 
6. Noise monitoring data and exposure assessment. 
7. List of all equipment that exceeds 85dBA noise exposure (either continuous or 

impulse/impact noise). 
8. Exposure assessment for dust producing concrete work when respiratory protection is 

not required. 
9. Documentation from licensed medical provider of suitability to perform confined 

space work. 
D. By the 3rd workday of each month, submit the following to the Company for the prior 

month (regardless of any accidents or incidents): 
1. Subcontractor Safety Performance Report  

 
12.8 ES&H Program 

 
A. Corporate ES&H Program shall include: 

1. Seller's Corporate ES&H requirements. 
2. Activity Hazard Identification and Analysis process. 

B. ES&H Plan:  Seller shall address subcontract-specific details as they relate to their 
Corporate ES&H Program. 
1. Describe how the Seller's ES&H Program will be implemented to include: 

a. ES&H requirements incorporated into management and work practices. 
b. Seller roles and responsibilities for compliance with ES&H requirements, 

including means for ensuring supervisors, the ES&H Representative, and 
workers analyze the work to define hazards, and how responsibility will be 
assigned to lower-tier subcontractors. 

c. Methods for ensuring personnel have the requisite knowledge, training, 
certification, and skills to discharge ES&H responsibilities. 

d. Methods to maintain employee ES&H awareness and involvement, including 
employee's rights and obligation to report unsafe work conditions, express 
ES&H-related concerns without reprisal. 

e. Methods to ensure employees understand hazards, how to eliminate or reduce 
associated risks, and how to use worker feedback and involvement. 

f. Methods for ensuring workers have the requisite knowledge, training, 
certification and skill to perform work activities and operate equipment/tools. 

g. Seller programs, requirements, and procedures for confined space work, fall 
protection, respiratory protection, PPE, hazard communication, noise exposure, 
thermal stress, machine guarding, lockout-tagout, hoisting and rigging, 
excavation/penetration work, hot work, emergencies, first aid and other work 
activities. 

h. Processes to inspect, certify, maintain, and repair equipment and tools, including 
emergency equipment.  Method to control the usability status of equipment/tools. 

i. Employee disciplinary program for violations of ES&H requirements. 
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j. Seller ES&H self-assessment and safety inspection processes, including sampling 
and monitoring. 

k. Investigation procedures for accidents, injuries, noncompliances, deficiencies, 
releases, spills, and near misses. 

l. ES&H document and record management. 
m. ES&H reporting requirements. 
n. Use of National Association of Demolition Subcontractors Demolition Safety 

Manual as guidance for good practices on demolition projects. 
o. Incorporate text that addresses policy, goals and objectives, ISMS, and employee 

involvement to incorporate general awareness of the subcontractor to basic 
environmental responsibility. 

p. Implementing changes to the ES&H Plan. 
q. Securing and preserving the scene when accidents, injuries, spills, fires, near 

misses, or other abnormal events occur.  Obtaining personnel statements and 
determining a chronology of events. 

2. Company approval of the ES&H Plan is required prior to the start of work.  Changes 
to the ES&H Plan require Company approval prior to starting work covered by the 
changes. 

C. Activity Hazards Analysis (AHA) 
1. Define the work activities, identify the associated hazards that could adversely affect 

health, safety, or the environment, and define specific actions to eliminate or 
minimize the risks involved.  The AHA shall include controls for job hazards and 
characterization data and address permit requirements, training, engineering and 
administrative controls , and PPE.  Revise the AHA, and re-submit to the Company 
for approval, when the work activities or conditions change to the extent that 
different or additional hazards may be present.  

2. Company characterization data is provided in the EXHIBITS section of the 
subcontract.  Seller shall use this documentation to assist in developing the AHA, as 
well as additional characterization data obtained by Seller. 

3. Identify hold points in the AHA for evaluating permit requirement with requirements 
listed in AHA.  Discrepancies shall be resolved prior to initiating permitted activities. 

4. Seller shall ensure hazards and controls for lower-tier subcontractor activities are 
addressed. 

5. The AHA and any revisions shall be signed by the Seller prior to performing the 
work activity, certifying that the AHA has been reviewed, and AHA requirements 
will be met.  The AHA and subsequent revisions shall have an issue date on the cover 
page. 

 
12.9 ES&H Representative  

 
A. Designate an ES&H Representative for oversight and implementation of the ES&H 

requirements.  The ES&H Representative is subject to Company approval and shall be on 
site at all times when work is being performed.  Unless Company approves otherwise, the 
Seller’s ES&H Representative shall have no other job responsibilities. 

B. The ES&H Representative shall possess a combination of education, training, and 
experience sufficient to implement the Seller’s ES&H Plan.  The minimum qualifications 
are:   
1. Four-year technical degree in an ES&H Discipline plus a minimum of three (3) years 

experience in related construction work environment.  Subject to the Company’s 
approval, Seller may substitute work experience for the technical degree.  
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2. Thirty-two (32) hour Occupational Safety and Health Standards in the Construction 
Industry training course (OTI 510) or equivalent. 

3. Understanding of Tennessee Department of Environment and Conservation (TDEC) 
General Storm Water Permit or equivalent requirements. 

C. The ES&H Representative shall have the following responsibilities: 
1. Meet with Company prior to start of on-site work to establish evacuation instructions, 

site access control, fire protection, spill response and control, emergency 
management, medical and drug testing, and reporting.  

2. Perform daily ES&H inspections.  Ensure stop or suspend work deficiencies are 
corrected and work start authorization received before resumption of work.  

3. Conduct and document daily ES&H briefings (at beginning and end of each work 
shift) with workers to discuss the day's tasks, hazards, relevant ES&H topics, and 
follow-up to obtain feedback. 

4. Maintain documentation of inspections, briefings, and meetings.  
5. Conduct a weekly safety meeting with workers.  
6. Ensure workers review and sign off as having read and understood the Seller’s AHA 

and Company’s RWP for the work being performed before entering the work area. 
7. Ensure workers have reviewed permits for the work being performed before 

beginning permitted work. 
8. Serve as the Seller’s point of contact for ES&H concerns.  
9. Administer the ES&H Plan including any changes.  
10. Review and analyze injury and illness reports and investigate accidents.   
11. Participate in ES&H-related investigations and approve corrective actions.  
12. Ensure housekeeping is maintained and work and laydown areas are kept clean, free 

of tripping hazards, pathways remain open,  and storm water pollution prevention 
controls are maintained. 

13. Post all ES&H-related permits in a designated area at the work area. 
14. Initiate timely corrective actions to deficiencies identified by self-assessments, 

inspections, investigations, or Company oversight.  
15. Review training records and ensure individual’s training and certifications are current 

to meet job requirements.  
16. Ensure environmental compliance requirements are met and environmental 

inspections are completed and documented in a timely manner. 
17. Ensure monitoring is performed and maintain current exposure assessments for noise, 

thermal stress, hazardous chemical and physical agents, as applicable. 
18. Maintain Hazardous Material Inventory Sheet (HMIS) and Material Safety Data 

Sheets (MSDS) for products being stored or in use. 
 

12.10 First Aid 
 

A. Maintain a minimum of one person certified to administer first aid and cardiopulmonary 
resuscitation (CPR) on-site when work is being performed.  Maintain first aid log for 
purpose of injury trending and replenishing first aid supplies. 

B. Provide first aid supplies and fire extinguishing equipment in accordance with 29 CFR 
1926. 

 
12.11 Reporting 
 

A. Notify the STR of employees that are "Declared Pregnant Workers" per 10 CFR 835. 
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B. Notify the STR or approved Company representative immediately (within 15 minutes) 
after an event occurs involving OSHA recordable injuries and illnesses, releases or spills 
to the environment, potentially serious hazards to personnel, fires, or other abnormal 
events.  
1. The Company reserves the right to acquire Seller’s personnel statements and conduct 

critiques when investigating accidents, recordable injuries, occurrences, and/or near 
misses.  The Seller is responsible for all related Seller costs for participating in such 
critiques. 

C. Submit DOE F 5484.3 Individual Accident/Incident Report within two workdays of a 
recordable or lost time accident or injury.  The block entitled "Organization Name" shall 
list Seller's name; the block entitled "Department, Division, or ID Code" shall list the 
Subcontract number.  Provide supporting documentation to the STR as soon as available. 

D. Promptly report suspected employee exposure to contaminants exceeding ES&H 
requirements, and sampling and monitoring results exceeding ES&H thresholds to the 
STR or Company Safety Representative. 

 
12.12 Personal Protective Equipment (PPE) 

 
A. Provide PPE in accordance with 29 CFR 1926, Subpart E and the following: 

1. All persons accessing a construction area shall wear hard hats in accordance with 
ANSI Z89.1 and safety glasses with rigid side shields in accordance with ANSI 
Z87.1. 

2. Safe and appropriate footwear is required for Seller’s employees, lower-tier 
subcontractor, and visitors. 
a. Safety-toe work boots in accordance with ANSI Z41.1 are required for persons 

involved in work activities or entering areas posted accordingly. 
b. Appropriate footwear for non-work activities areas include shoes with: 

• Closed toes and heels or heel supports (sling backs) 
• Low heels that provide good ankle support and stability (heels 3” or less in 

height and heel base width 1” minimum and sole thickness less than 1”) 
• Non-skid soles 
• Shower shoes are acceptable while showering, participating in lung counter 

monitoring, or when otherwise required.  Molded /plastic “gummy shoes” 
and flip flops/beach shoes are otherwise inappropriate.  

3. Additional PPE shall be used as required by the AHA.  
 

12.13 Occupational Health Protection Threshold Exposure Limits 
 

A. Limit exposure to chemical substances, physical agents, and biological hazards to the 
permissible exposure limits of 29 CFR 1926, Safety and Health Regulations for 
Construction. 

B. The ACGIH Threshold Limit Values (TLV) for Chemical Substances and Physical Agents 
and Biological Exposure Indices, (BEI) exposure limits are to be administered per the 
"Policy Statement on the Uses of TLVs and BEIs" when threshold limit values are lower 
(more protective) than OSHA Permissible Exposure Limits (PELs). 
1. When ACGIH TLVs are used as exposure limits, Seller shall nonetheless comply 

with the other provisions of any applicable OSHA-expanded health standard. 
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12.14 Hazard Communication (HazCom) 

 
A. Pursuant to 29 CFR 1910.1200, the Seller shall make MSDSs for hazardous substances 

present at the work or laydown areas available. 
B. Submit a copy of MSDS sheets to the Company prior to delivery of hazardous material to 

Y-12, maintain a copy of the MSDS sheets at the work area accessible to all workers, and 
submit the Subcontractor Hazardous Materials Inventory Report (UCN-21445) to the 
Company at the beginning of work, then monthly, and when work at Y-12 is complete. 
1. The Company may restrict the amount of chemical product(s) at Y-12.  Chemical or 

other hazardous substances banned by a Federal or Tennessee State regulatory 
agency shall not be brought to Y-12.  Asbestos, polychlorinated biphenyls (PCBs), 
and banned chlorofluorocarbons are prohibited.  Aerosol cans shall be incorporated 
in the HMIS and managed in accordance with Waste Management requirements. 

C. The Company will provide the Seller MSDS for existing Y-12 hazardous substances  
upon request.  The Seller can access an on-line database of hazardous substances at Y-12 
to obtain MSDS. 

D. Hazardous material transferred or shipped to a Facility or area under control of a Facility  
Safety Basis shall receive Company Facility Operation Manager or designee approval 
prior to initiating transfer/shipment.  The Company may restrict the hazardous material 
quantities to maintain quantities within the Facility Safety Basis Maximum Anticipated 
Quantities (MAQ). 

E. Seller’s employees shall attend Company Hazard Recognition Training. 
 

12.15 Excavations 
 
A. Seller’s competent person shall be on-site during excavation work inside trenches greater 

than 4 feet deep. 
B. Submit shoring calculations to the Company for information and perform excavations per 

29 CFR 1926, Subpart P. 
C. Control dust emissions in accordance with TN 1200-3.  Limit use of water to prevent 

erosion and run-off into storm drains. 
D. Oak Ridge Reservation is a CERCLA site listed on the National Priority List (NPL).  

Excavations on the Y-12 Complex may not disturb areas previously remediated or areas 
subject to future remediation without approval of the Company. 

E. The generation of excess soil from excavation shall be minimized and managed to 
prevent migration from the work area. 

 
12.16 Confined Space 

 
A. Perform work in accordance with 29 CFR 1910.146. 

1. For confined space entrants, attendants and air monitoring personnel, Seller shall 
provide medical surveillance documentation of their physicals and psychological 
suitability to do confined space work in accordance with ANSI Z117.1, Safety 
Requirements for Confined Spaces. 

B. Submit Seller Confined Space Program for Company approval or adopt Company 
program and complete Company training. 

C. Confined space entrants shall wear a rescue harness with lifeline, except when use 
increases the risk or does not contribute to the rescue. 
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D. Excavations greater than 4 feet deep and welding in a confined space shall be evaluated 
by the Seller for risk classification. 

E. A Company-issued permit is required for existing Company confined spaces.  The Seller 
shall implement a Confined Space Program for confined spaces created during their 
work.  Submit requests for Company permits four (4) workdays in advance of need. 

 
12.17 Lockout/Tagout 

 
A. A Lockout/Tagout Permit is required before performing work on energized equipment, 

near overhead lines, or excavating near underground utilities where an energized source 
exists. 

B. Submit Seller Lockout/Tagout Program for Company approval or adopt Company 
program and complete Company training. 

C. Hazardous energy sources may need to be de -energized and locked out before the Seller 
can begin certain work.  Seller shall provide a procedure to perform work involving 
hazardous energy sources. 

D. Perform lockout/tagout in accordance with 29 CFR 1910.269, Electric Power 
Generation, Transmission, and Distribution, and 29 CFR 1910.333, Working On Or Near 
Exposed Deenergized Parts, and/or 29 CFR 1910.147, The Control of Hazardous Energy 
(Lockout/Tagout). 

E. The Company will perform the initial lockout/tagout of existing Y-12 systems and 
equipment, or issue the permit for electrical distribution systems or equipment and will 
remove the final lock or tag, respectively.  A four (4) workday notice is required for the 
Company to perform the initial lockout/tagout.  The Seller shall implement its 
lockout/tagout procedure and install a secondary lock on Company (Construction set) 
lock box.  Seller shall complete their work and remove all locks prior to the Company 
removing the final lock/tag. 
1. Lockout/tagout permit is not required where energy source has been air gapped.  

Seller shall verify condition. 
2. Seller shall confirm absence of energy on lockout/tagout system/components prior to 

commencing work. 
 

12.18 Hoisting and Rigging  
 
A. Seller shall perform hoisting and rigging activities and certify that equipment meets 

minimum criteria  in accordance with 29 CFR 1910 Subpart N, 29 CFR 1926 Subparts H 
and N, and ANSI B 30 Series and ANSI B56 Series. 

B. Before starting work involving critical lifts, submit a Lift Plan based on work activities 
for approval by Company eight (8) workdays in advance of need.  Seller crane operator 
and personnel who perform rigging activities will be subject to Company monitoring 
while performing work. 

C. Hoisting or rigging activities using powered industrial truck lifts, backhoes, and 
trackhoes are not permitted unless the manufacturer's documentation specifies the 
equipment is designed for that purpose and lifting limits are properly identified. 

D. SAE Grade 4, 8, or 8.2 fasteners or ASTM Grade A325 fasteners identified on the DOE 
Suspect Bolt Headmark List are prohibited at Y-12. 

E. Hoisting and rigging requirements listed in this subpart apply to powered equipment, 
(mobile cranes, overhead and gantry cranes, permanently installed powered overhead 
hoists) and portable equipment (electric or air powered portable hoists) and portable 
manual hoists (manual chain or level operated hoists). 
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1. Seller shall describe how the work will be accomplished. 
2. Seller shall provide evidence that crane operators are qualified by one of the methods 

below to the type crane that will be operated: 
a. Valid certification from the National Commission of Certification of Crane 

Operators (NCCCO). 
b. Local Operating Engineers’ (OE) union certification as evidenced by a card 

issued by Knoxville Building and Construction Trades Council (KBCTC) 
Operating Engineers’ union that confirms the individual has met all requirements 
as established by the International Union of Operating Engineers. 

c. In the absence of evidence of qualification of equipment operators, Seller 
equipment operators shall complete Company training (or an equivalent third 
party training) for the applicable type of equipment. 

3. Seller shall provide evidence that rigging personnel are qualified to perform work. 
a. In the absence of evidence of rigger qualifications, Seller personnel performing 

rigging activities shall complete Company training (or an equivalent third party 
training) for the qualification.  

4. Seller shall provide a written detailed Lift Plan and supporting calculations for 
critical lifts as designated.  Critical lift evaluations shall be performed on both power 
operated lift equipment and manual operated lift equipment to determine if a critical 
lift designation applies.  Any of the following conditions will cause a lift to be 
designated as critical: 
a. Lift exceeds 90% of lift equipment’s capacity 
b. Any multiple-crane lift 
c. Lift presents a potentially unacceptable risk of personnel injury or property 

damage 
d. Lift could result in significant release of radioactivity, hazardous material or 

other undesirable conditions 
e. Lift could cause undetectable damage resulting in further operational or safety 

problems 
f. Any lift involving a complex rigging arrangement or that requires specialty 

rigging 
g. Any lift that requires close tolerance maneuvering 
h. Company classifies lift as critical due to sensitive or costly equipment 

5. Lift Plan for critical lifts shall include: 
a. Description of item to be lifted, to include: 

1) Tag No. 
2) Name 
3) Weight  
4) Dimensions 
5) Width x height x length 
6) Unit 
7) Other pertinent information or special handling 
8) Include a vendor drawing that shows the center of gravity and recommended 

lift points and/or attached lift devices.  
b. Sketches  

1) Sketch showing the position and travel path of hoisting equipment, lift crane, 
tailing crane, initial location of the item to be lifted, and the final “set” 
position of the lifted item.  

2) Layout of the work area, including the location of all obstacles and potential 
interferences.  
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3) Locations of underground utilities that could affect the rigging work or that 
require special clearances or cribbing.  

c. Hoisting equipment to be used (e.g. cranes, poles, manual hoisting equipment), to 
include:  
1) Description of equipment 
2) Size or capacity 
3) Last inspected 

d. Rigging/below the hook equipment to be used (e.g. slings, spreader bars)  
1) Description of equipment 
2) Size or capacity 
3) Last inspected 

e. Lift characteristics   
1) Special soil preparations and crane mat requirements.  
2) Minimum clearances, turning radius, and clearance requirements from 

existing facilities, utilities, and overhead power lines. 
3) Communication method to be used by equipment operators and personnel 

performing rigging activities during the lift. 
4) Written instructions on any special precautions that the work crew must be 

aware of prior to making the lift, (e.g. removal of temporary shipping skids 
prior to lifting). 

5) Any special considerations such as the effect of wind on the ability of crews 
to complete the lift safely. 

f. Safety considerations  
1) List any special work permits required for the area 
2) Detail any required PPE 
3) Describe all flagging/barricading/signage required  
4) Key points to be covered in a safety briefing prior to the lift  
5) Obtain signatures from workers to verify reviewing the Lift Plan, attending a 

safety briefing and attending the pre-lift meeting.   
g. Soil conditions and site terrain to verify access for lift equipment and to ensure 

stability at the bottom of the lift.  
h. Underground utilities at the lift location to avoid damage to existing utilities and 

to ensure adequate ground support.  
i. The location of overhead power lines to ensure required clearances are 

maintained during lifting operations.   
j. Lift equipment and rigging hardware requirements including the method of 

removal following execution of the work.  
k. Access of lift equipment into and out of the lift area.  In some cases, assembly 

and disassembly of cranes or other equipment must be included in the planning 
process.  

l. Whether spotters are required to ensure safe movements of the load 
m. Security considerations when lifts are to be performed in or near the Protected 

Area or sensitive process facilities.  
n. The need for a contingency plan based on typical risk scenarios.  

6. Seller shall submit a Pre-lift Checklist, for all lifts, to the Company for information 
that documents: 
a. The Operator has completed a daily inspection and all equipment and systems are 

in a satisfactory condition to perform the lift.  
b. Lift equipment is setup per the Lift Plan, as required. 
c. Verification and inspection of payload lift points.  
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d. Inspection of lift equipment.  
e. Inspection of payload for factors that may add to the total weight of the lift, such 

as ice or excess moisture.  
f. Conduct a pre-lift briefing.  Clear communications between the operator and the 

personnel performing rigging activities shall be emphasized.  
g. Evaluation of weather conditions to ensure the lift can be made safely.  
h. Inspection of attachments and rigging equipment including lugs, slings, shackles, 

and spreader beams.  
i. Tag lines are attached and used to control the load.  
j. Temporary barricades are placed around the work area and adjacent work crews 

are notified of the work operation.  
k. Removal of all lift equipment after completion of the work.  

7. Control of hoisting/rigging equipment requirements: 
a. Submit a written procedure that describes how hoisting/rigging equipment is 

controlled. 
b. Ensure hoisting/rigging equipment is clearly tagged with rated capacity and the 

date of the last inspection or inspection due date. 
c. Have a program in place that requires: 

1) Inspection of all hoisting/rigging equipment prior to each use  
2) Hoisting/rigging equipment is maintained in safe working order 
 

12.19 Lead 
 
A. Perform work on lead-containing materials in accordance with 29 CFR 1926.62. 
B. Before starting work involving lead materials, submit for Company approval, a Lead 

Compliance Plan. 
C. Engineering controls are mandatory regardless of PPE used. 
D. All painted surfaces at Y-12 are suspect for lead-containing paint. 
E. The Seller’s Competent Person shall be on-site during work activities involving lead 

materials. 
 

12.20 Mercury and PCBs 
 
A. Low levels of mercury and PCBs are detectable in the soil and building 

materials/components in some areas of Y-12.  When the Seller’s work activities create a 
potential for exposure to mercury or PCB’s the Seller's ES&H Plan shall describe how 
worker exposure monitoring for these constituents will be addressed, and how 
compliance with applicable PCB regulations will be achieved. 
1. Painted surfaces at Y-12 are suspect for Polychlorinated Biphenyl (PCB) containing 

paint. 
B. Before starting work involving PCB materials, submit for Company approval, a PCB 

Compliance Plan. 
C. Hot work is prohibited prior to removal of the PCB coating on PCB coated surfaces. 

 
12.21 Refrigerants 

 
A. The Seller shall comply with 40 CFR 82 and State regulations when handling or 

dispositioning equipment containing refrigerant.  Only trained and certified personnel 
shall breach a system containing refrigerants.  Seller shall provide record of training or 
certificate upon Company request. 
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B. If equipment containing refrigerant is removed from Y-12 by the Seller for reuse, Seller 
shall follow the requirements of 40 CFR 82 and State regulations after removal.  The 
Seller shall indicate in the Work Plan, Waste Management Plan or by letter the final 
disposition for the equipment.  The Seller shall indicate in the document the equipment 
and the associated refrigerant is not intended for immediate disposal, reuse, or resale.  
The Seller shall have written notice from the Company transferring responsibility for the 
equipment still containing refrigerant prior to being removed from Y-12.  The equipment 
should also have a label attached by the Company indicating the presence of refrigerant.  
Unless otherwise specified, the Seller shall not remove equipment containing refrigerant 
from Y-12 for the sole purpose of the recovery of the refrigerant. 
1. The Seller shall notify the Company twelve (12) workdays prior to the disposal of 

equipment that contains refrigerant.  The Company will recover the refrigerant from 
the equipment prior to the Seller dispositioning the equipment.  The Company will 
attach a label indicating removal of refrigerant from the equipment. 

 
12.22 Electrical 

   
A. Seller shall perform electrical installa tion and maintenance operations in accordance 

with 29 CFR 1910, 29 CFR 1926, the National Electrical Code, and (NFPA 70 & 70E).  
Sellers AHJ shall complete compliance inspections prior to requesting Company 
receipt of the work. 

B. Seller shall provide ground fault circuit interrupter protection for cord sets, receptacles, 
and electrical tools including connections to generators and equipment connected by 
cord and plug for use by workers. 

C. Electrical equipment shall be listed, labeled, and approved by a Nationally Recognized 
Testing Laboratory (NRTL) for intended purpose, or inspected and approved for use, 
by the Seller’s electrical AHJ in accordance with and as described in NFPA 70  & 70E, 
or equivalent. 

D. Seller shall provide the PPE for electrical installation, voltage checks and maintenance 
operations in accordance with 29 CFR 1910, 29 CFR 1926, National Electrical Code, 
and (NFPA 70E).  
1. Clothing and PPE for confirmation of isolation (absence of voltage checks) 

a. Less than 300 volts 
1) 100% long-sleeve cotton coveralls, 100% long-sleeve cotton shirt and pants, 
2) long-sleeve scrubs or RAD coveralls 
3) safety glasses with side shields 
4) leather shoes 
5) insulated gloves with protectors 
6) insulated tools 

b. Greater than 300 volts but less than 600 volts 
1) 100% cotton coveralls worn under electrical flame-resistant (FR) coveralls 

(marked on back with ATPV 7), or 
1. electrical FR pants and shirt (marked on back with ATPV 11), or 
2. electrical RAD FR coveralls (marked on back with ATPV 11) 

 
NOTE: 100% cotton, wool or silk, non-synthetic material or FR shall be 

worn under FR clothing.  
 

2) leather shoes 
3) safety glasses with side shield 
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4) electrical rated FR face shield  
5) insulated gloves with protectors 
6) insulated tools 
 

12.23 Hot Work 
 
A. Obtain a Hot Work Permit through the STR before performing any flame or spark 

producing work.  Return expired Hot Work Permit to the Company STR or Issuing 
Authority.    
1. Seller’s individual supervising Hot Work activities shall complete Company-

provided training for Issuing Authority/Service Supervisor (IA/SS) for Welding and 
Burning. 

B. Perform welding, burning, and hot work in accordance with 29 CFR 1926, Subpart J, and 
ANSI Z 49.1. 

C. Use fire retardant, plastic/fabric tarpaulins, tested in accordance with NFPA 701, 
Methods of Flame Propagation of Textiles and Films to Protect Personnel and Property 
During Spark or Flame Producing Work.  Framing material used to support such 
coverings shall be non-combustible.  FR clothing shall conform to ASTM D 3659 and 
ASTM F 1506. 

D. Provide a dedicated, trained fire watch during, and for a minimum of 30 minutes after, 
spark/flame producing work.  Fire watches shall attend Company-provided training, 
maintain proximity necessary to observe the safety of the person(s) performing the hot 
work, and be able to respond in case of an emergency. 

E. Determine the location of the nearest operating fire alarm pull station and Y-12 
telephone or Y-12 communication radio. 

F. Use dust-reducing methods, such as vacuuming, wetting, or building an enclosure during 
cutting or grinding operations. 

G. Comply with the requirements of 29 CFR 1926.62 when drilling, cutting, grinding, or 
welding existing painted surfaces. 

H. Comply with the requirements of 29 CFR 1926.350-354 when welding, cutting, grinding, 
or heating galvanized or stainless steel. 

I. Provide point source exhaust ventilation when welding stainless steel material and alloys. 
J. Ensure AHA contains analysis of welding, cutting, and grinding using clothing ignition 

risk factors.  In determining the need for PPE for flame and thermal hazards the 
following risk factors shall be considered: 
1. Amount and duration of open flame, sparks, molten by-products. 
2. Potential for accidental contact with direct flame or hot surfaces. 
3. Position/proximity of worker relative to flames, sparks, or molten by-products. 
4. Risk factors created by PPE worn, such as heat stress, physical and psychological 

stress, impaired vision, mobility, and communications. 
5. Risk factors shall be identified and controlled or eliminated through engineering and 

administrative controls.  Where the risk factors cannot be eliminated or controlled, 
PPE is required.  If clothing ignition hazards still exist, FR protective clothing shall 
be used as secondary protection.  Leathers such as gauntlets, aprons, and similar 
protective items shall be used for primary protection, when clothing ignition hazards 
are identified through the hazards analysis process. 

K. Personnel performing welding, cutting, grinding, and hot work (including fire watch 
personnel and proximate workers) in a radiologically controlled area shall wear FR PPE 
and outer FR-treated anti-contamination clothing. 
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12.24  Asbestos Demolition or Renovation 
 
A. Seller shall possess a Tennessee General License for Asbestos Abatement to perform 

asbestos work.  Workers and Competent Person shall be registered in Tennessee or a state 
recognized by Tennessee.  Submit a copy of the license and training records to the 
Company.  Perform work in accordance with 29 CFR 1926.1101, Asbestos, and 40 CFR 
Part 61, Subpart M, National Emission Standard for Asbestos, and TN 1200-3-11. 
1. For asbestos abatement renovations less than 160 square feet or less than 260 linear 

feet, including incidental work disturbing asbestos-containing material (ACM), Seller 
shall request an Asbestos Removal Authorization (ARA) from the Company three (3) 
workdays in advance of need. 

2. For demolition of a structure, regardless if asbestos is present or for renovations 
involving the abatement of greater than 160 square feet or 260 linear feet the Seller 
shall request a Notification of Asbestos Demolition or Renovation (NoDR) at least 
twenty (20) workdays in advance of work start. 

3. Seller shall submit an Asbestos Work Plan (AWP) and AHA for Company approval. 
B. The Company will notify the State of Tennessee of the required NoDR.  The Seller shall 

provide the following information to the STR for the NoDR: 
1. Name, address, contact person, and phone number of the abatement licensee and waste 

transporter. 
2. Approximate amount of ACM. 
3. Initial exposure assessment. 
4. Scheduled dates for removal. 
5. Description of work methods. 
6. Intention to leave any non-friable ACM in place during demolition. 
7. Waste disposal site. 

C. The AWP shall identify specific work requirements, PPE, and training.  The Seller’s 
Competent Person shall brief and oversee the personnel entering the work area and enforce 
all requirements.  The Competent Person shall maintain an entry/exit log for regulated 
areas.  Submit a copy of the log to the Company upon final clearance. 

D. The AWP shall specifically require the following: 
1. Workers shall wear respirators when doffing protective clothing. 
2. Provide workers with disposable coveralls, head and foot coverings, gloves, and eye 

protection for Class I-IV activities.  Workers shall wear protective clothing when 
performing asbestos work or when friable asbestos is present.  Gloves are required 
when handling broken or loose pieces of non-friable asbestos. 

3. Establish the regulated area prior to pre-cleaning activities, enclosure construction, or 
other activities that could disturb the ACM.  

4. Flag off entrances and approaches to the area with barrier tape (Asbestos-Danger) and 
signs. 

5. Monitor personnel and area when there is not a “negative exposure assessment” 
(include initial exposure assessment with the AWP). 

6. Use portable hand tools equipped with a HEPA filtered exhaust ventilation to drill, cut, 
or otherwise disturb ACM. 

7. Mandatory use of wet method for abatement unless otherwise approved by the 
Company. 

8. Filter water from the abatement work through a 5-micrometer filter system before 
discharging to a Company-designated sewer. 

9. Provide a two-foot square viewing window (plexiglas) in enclosures approximately 
five feet above ground level at a location designated by the STR. 



SUPPLEMENTAL CONDITIONS 
Construction (CON 5/06) 

 
 

41 of 63 

10. Provide a negative pressure air-filter system with a minimum of one air change every 
fifteen minutes (4 per hour) at a minimum of 0.02 column inches of water pressure 
differential relative to outside pressure.  System shall operate continuously (24 hours a 
day) until final clearance is approved.  Air leaving the system shall be vented to the 
outside unless otherwise approved by the Company. 

11. Provide a decon unit with shower contiguous to the work area.  Use of a remote decon 
unit shall be approved in advance by the Company.  Workers shall not remove 
respirators until in the shower.  Any glove bag ACM removal of greater than 25 linear 
feet requires a decon unit.  Shower wastewater filter system requires Company 
approval.  Discharge of wastewater into the storm or sanitary sewer system requires 
Company authorization.  Seller shall allow four (4) workdays for Company 
authorization. 

12. Remove Cat I and II (non-friable) ACM which can become friable as a result of work 
activity, excluding roof coating and paint, unless specified otherwise. 

E. Personnel Monitoring:  
1. Class I activities shall be monitored daily whenever work is being performed.  Monitor 

25% of each group of representative workers entering the regulated area for excursion 
and permissible exposure limits.  

2. Class II and III activities shall be monitored for three days with a reduction to one day 
per week if results remain below the Permissible Exposure Limit (PEL). 

3. Submit test results to Company for information. 
F. Area Monitoring:  

1. Conduct daily monitoring for the full work shift inside the negative pressure enclosure. 
2. Take at least four samples per 5,000 square feet of enclosure and three samples outside 

the enclosure.  For each waste load out, take additional sample at that location outside 
the enclosure. 

3. Conduct daily full shift monitoring for negative pressure glove bag or mini-enclosure 
operations.  Collect three samples inside the regulated area and three samples outside 
the regulated area inside the protection zone. 

4. Class II and III activities shall be monitored daily for the full shift.  Collect three 
samples inside the regulated area and if located outside of a building one sample 
upwind and two downwind. 

5. After abatement, area must pass a visual inspection, review, and analysis of clearance 
samples by Seller's Competent Person per 29 CFR 1926.1101. 

6. Submit test results to Company for information. 
G. Engineering controls are mandatory, regardless of PPE used. 
H. Material used for abatement shall equal: 

1. Poly used for enclosures shall have a flame spread index of five and a smoke 
development index of 30-110 in accordance with UL Test 723. 

2. Surfactant or amended water shall be specifically manufactured for use in ACM 
abatement. 

3. Company approval is required for use of wood enclosure.  If approved, wood shall be 
treated with fire retardant. 

4. Bags for disposal shall be 6-mil polyethylene with preprinted markings in accordance 
with 29 CFR 1926.1101(k) (8) (iii) and 49 CFR 172. 

5. Equipment having HEPA filter shall be tested in accordance with requirements 
identified in Supplemental Conditions, Part 12, ES&H, Equipment, and Tools. 

I. Seller personnel working with ACM shall be approved for respiratory protection, enrolled 
in medical surveillance, and shall have received the appropriate level of asbestos training. 
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1. Medical evaluation and enrollment in a surveillance program is mandatory before 
granting access to regulated areas.   
a. Upon request from the Company, Seller shall provide examining physician’s 

documentation acknowledging that information stated in 29 CFR 1926.1101(m) (3) 
has been received. 

J. Seller shall employ an independent testing laboratory to perform monitoring and testing 
which complies with OSHA requirements regarding NIOSH training.  
1. Personnel performing air monitoring shall complete the NIOSH 582 course or provide 

information validating equivalent training or certification. 
K. Personnel performing analysis of airborne asbestos samples shall be included in the AIHA 

or the NIOSH/AIHA Proficiency Analytical Testing Program and have completed the 
NIOSH 582 course. 

L. Seller shall post sampling results at the work area immediately after obtaining the results 
but no later than 48 hours after samples were taken.  The Seller's Competent Person shall 
evaluate sample results and initiate any corrective actions.  If results exceed the prevalent 
background level (cannot be > PEL 0.1 f/cc), immediately stop work, extend the boundaries 
of the regulated area, and notify the STR.  Do not continue work until work methods are 
changed to remediate the problem.  Within eight hours of receipt of results exceeding the 
background level, provide the Company a report describing the problem and the corrective 
actions taken.  

 
12.25 Hearing Protection 

 
A. Seller shall develop and implement a Hearing Conservation Program meeting ACGIH 

TLVs and BEI current publication guidelines.  Sellers Hearing Conservation Program 
shall be submitted for Company approval. The program shall include audiometric testing 
when sound levels exceed ACGIH limits. 

B. The Seller shall ensure that unprotected noise exposure shall not exceed an 8-hour time-
weighted average of 85 dBA using a 3dB exchange rate.  This applies to the total 
duration of exposure per workday (8 hours) regardless of whether it is one continuous 
exposure or a number of short exposures (refer to current ACGIH TLVs for noise).  
Continuous noise exposure shall not exceed 115dBA or impulse/impact noise exceeding 
140dB (peak sound pressure level). 

C. When employees are subjected to sound levels exceeding the ACGIH TLVs for noise, 
feasible administrative or engineering controls shall be utilized.  If such controls fail to 
reduce sound levels below the TLVs, personal protective equipment as required in 29 
CFR 1926.101 shall be provided by the Seller and used to reduce sound levels below 
these TLVs. 

D. The Seller shall determine the boundaries where continuous or intermittent noise is 
expected to exceed the AGCIH TLVs for noise.  The Seller shall enforce the use of 
hearing protection within those identified boundaries. 

E. The Seller shall maintain current documented exposure assessments for employees 
performing tasks where sound levels exceed 85dBA and hearing protection is not 
required. 

F. The Seller shall maintain a list of equipment that exceeds 85dBA noise exposure (either 
continuous or impulse/impact noise). 
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12.26 Fall Protection 

 
A. Seller shall perform all work activities requiring fall protection in accordance with 29 

CFR Part 1926 Subpart M.  The Seller shall submit a Fall Protection Plan(s) for 
Company approval, which provides for roof work activities, leading edge work, safety 
net systems, warning line systems and controlled access zones as applicable . 

B. All manufactured equipment utilized for fall protection shall be rated, inspected, and 
properly implemented in practice. 

 
12.27 Thermal Stress 

 
A. Seller shall develop and implement a Thermal Stress Program that meets the guidelines 

in the most recent ACGIH TLV publication, as applicable.  Sellers Thermal Stress 
Program shall be submitted for Company approval. 

B. Seller shall maintain documented assessments for employees performing tasks.  
Assessments shall be available to the Company upon request. 

 
12.28 Explosives 

 
A. Use of explosives is prohibited at Y-12. 

 
12.29 Cranes And High Profile Equipment 

 
A. In addition to the requirements identified in 29 CFR 1926, the following is required: 

1. During hazard evaluation, determine grounding requirements for overhead work in 
proximity to energized lines and for underground work having the potential to come 
into contact with energized lines.  

2. When moving equipment, the booms or masts shall be in a retracted traveling 
position and a flagman shall be assigned to direct movement and prevent contact with 
objects on the ground or overhead.  

3. Verify roadway clearances before work start, equipment movement, and after 
significant weather events.  Contact the STR to verify clearances through security 
portals and other Y-12 width and height restrictions.  

4. Supervision shall be present when equipment is moved from one location to another, 
and when equipment is near energized electrical conductors or equipment. 

 
12.30 Transportation 

 
A. Flammable liquid tank trucks, refueling vehicles, and other vehicles transporting 

flammable liquids or gases shall comply with 49 CFR 382.399. 
B. All transportation of materials, including waste, shall be performed in compliance with 

applicable Federal (49 CFR Parts 106 – 180 and 325 – 399) and State of Tennessee 
requirements.  Seller shall demonstrate: 
1. Commercial vehicle operators are properly licensed, medically certified, and 

participate in Workplace Substance Abuse Program. 
2. Commercial vehicles have a current annual inspection and are in compliance with the 

Federal Motor Carrier Safety Regulations (FMCSR). 
3. Seller has sufficient liability insurance as outlined in the FMCSR. 
4. Seller employees engaged in hazardous materials transportation activities receive the 

requisite training. 
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5. Loads being transported do not exceed transport vehicle manufacturer's rated 
capacity and properly secured. 

 
12.31 Evacuation 

 
A. Observe and participate in notices to evacuate the work area.  The Company will 

establish requirements for evacuation of work-area personnel, as needed, to a designated 
assembly area.  The Seller must account for all personnel on-site at the time of an 
evacuation. 

B. Before evacuating the work area, shut down equipment or make conditions safe unless 
doing so endangers personnel. 

C. Perform evacuation in accordance with Company public address announcements and/or 
STR instructions. 

 
12.32 Equipment And Tools 

 
A. Tools and equipment brought to Y-12 shall be used only for the purpose for which they 

are designed.  Tools and equipment shall be inspected (or certified, such as lift slings) 
and determined to be adequate for the use intended.  Conduct routine inspections to 
ensure repairs and maintenance are completed to keep items ready and compliant.  
Defective or otherwise unsafe items shall be tagged "Do Not Use" and immediately 
removed from the work area to a secure place to prevent inadvertent use.  Re-inspect 
repaired items before reuse.  Any deficiencies noted on an inspection record (e.g., small 
leaks, worn parts) shall be evaluated to ensure its safe operating condition.  The 
evaluation and its resolution shall be documented on the inspection record prior to use. 

B. Modifications, replacement parts, or repairs of equipment shall maintain at least the same 
factor of safety as the original equipment.  The manufacturer shall authorize 
modifications in writing. 

C. Submit for information, upon Company request, and maintain a comprehensive log of 
each power tool and piece of equipment at Y-12. 

D. The Seller’s ES&H Program shall require that each employee and all lower-tier 
subcontract employees be briefed on the safe operation of each power tool and piece of 
equipment that is used by the employee.  The briefing shall also include reviewing the 
vendor-supplied operation and instruction manual for any special conditions or safety 
warnings.  Submit for information, upon Company request, a list of employees who have 
been briefed. 

E. Maintain an on-site file of the operation and instruction manuals for each power tool and 
equipment.  Manuals shall be available for review by the Seller’s workforce. 

F. Equipment having a HEPA filter requires DOP testing in accordance with ASTM D-2986 
and ASME N510 or an equivalent testing approved by the Company before use.  Re-testing 
is required when: 
1. HEPA filters are replaced.  
2. Negative-air machines (NAMs) with HEPA filters are relocated or moved which could 

impact performance of the unit.  NAM’s shall always be re-tested whenever relocated  
using motorized equipment unless otherwise approved by the Company. 

G. Inspect negative-air machines (NAM) and HEPA vacuums at the initial set-up and at the 
beginning of each day to ensure the units’ seals are not broken and no damage to unit, 
which would compromise the equipment’s function. 
1. Negative-air machines are to be DOP tested when they are set into place. 
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2. Seller to arrange for the Company’s Asbestos Coordinator or their designee to inspect 
all HEPA vacuums and negative-air machines before they are used to ensure receipt 
of specified testing. 

3. Seller's Competent Person shall be responsible for determining if retesting is 
necessary after any movement / relocation of negative-air machines by means other 
than motorized equipment.  Company reserves the right to require Seller retesting. 

4. Provide manufacturer's certification for HEPA filters used at Y-12 for HEPA 
Vacuums and NAMs to the Company for review, prior to use. 

5. Provide copies of DOP testing results for HEPA Vacuums and NAMs to the 
Company, for review, prior to use. 

 
12.33 Scaffolds 

 
A. Use metal planking for all scaffolding.  Pressure treated fire retardant lumber painted 

with a clear intumescent paint may be used where metal scaffolding is inappropriate and 
only when specifically approved by the Company. 

B. Provide a trained Competent Person to inspect and sign off on scaffold erection prior to 
use. 

C. Scaffold users shall be trained in Scaffold User and Fall Protection. 
 

12.34 Concrete 
 

A. Activities that generate concrete silica dust require appropriate engineering controls (wet 
methods) or PPE to prevent employee exposure to silica above limits identified in 29 
CFR 1926 Subpart Z or the ACGIH TLVs, whichever is lower.  Wet methods are 
recommended to reduce the amount of dust generated. 
1. Respirator protection is required when performing dust-producing concrete work 

unless there is a documented exposure assessment for similar work, which the 
Company has accepted. 

 
12.35 Respiratory Protection 

 
A. Perform work in accordance with ANSI Z88.2-1992, Practices for Respiratory 

Protection, and OSHA 29 CFR 1910.134, Respiratory Protection, and any substance-
specific regulation (e.g. 1926.1101, Asbestos). 

B. Limit exposure to toxic and hazardous substances to the permissible exposure limits 
(PELs) of 29 CFR 1926, Subpart Z or TLVs of the ACGIH, which ever is more 
protective. 

C. Provide respirators and cartridges that are NIOSH approved.   
1. Seller’s shall maintain manufacturer’s approved respirator configuration.  Cartridges, 

air line-hoses, regulators, and other parts are specifically listed as elements that 
constitute manufacturer’s approved configuration. 

2. Modifications to respirators or their parts are prohibited. 
D. Provide compressed breathing air when required to provide adequate protection factor.  

Submit data to the Company demonstrating the air quality meets the ANSI/CGA G7.1 
requirements for Grade D breathing air.  If the Company furnishes supplied-air respirator 
equipment and compressed breathing air, allow a thirty (30) day time period from when 
the Company is notified. 

E. Air-purifying respirators (APR) shall not be worn in oxygen deficient or immediately 
dangerous to life or health (IDLH) environments. 
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F. Seller shall provide optical corrections when needed. 
G. Required records: 

1. Maintain respirator protection records in accordance with ANSI Z88.2, ANSI Z 88.6, 
ANSI Z88.10, and 29 CFR 1910.134 to include: 
a. Inspection – Inspection dates, findings, and remedial actions for respirators. 
b. Training – Type of training received, type of respirator equipment, manufacturer 

of respirator, names and dates of persons trained. 
c. Fit Testing  
d. Medical Surveillance 
e. Program Appraisal – Annual Respiratory Protection Program evaluation, 

findings, outcomes, and actions. 
f. Program Surveillance – Spot checks of operations where respirators are in use 

and findings, outcomes, and actions. 
H. Company-furnished respirators 

1. For work in radiological areas, Company will furnish respirators, cartridges, fit 
testing, and appropriate training for Company-furnished respirators (e.g. Mine Safety 
Appliance (MSA) Ultra Twin Hycar Rubber respirators, 3M-APR only, or 
equivalent.) Seller shall bear all other costs associated with its employee's use of 
Company-furnished respirators (e.g., time for training, medicals, fit-test, checkout, 
returns). 

2. Work-specific respirator training (may be accomplished through toolbox meeting) 
will be provided on storing, controlling, and preparing respirators for laundry prior to 
use of Company-furnished respirators. 

3. Seller shall designate an individual to receive Company-supervisor training for the 
daily storage and checkout of Company-furnished respirators. 

I. Inspection 
1. Inspect respirator before use to ensure integrity and function. 
2. Inspect respirators stored for emergency or rescue use monthly. 

J. Pre-requisites 
1. A medical evaluation and physician's approval is required.  The medical evaluation 

and physician's approval shall be in accordance with ANSI Z88.6, American National 
Standard for Respiratory Protection-Respirator Use-Physical Qualifications for 
Personnel and 29 CFR 1910.134 (e), Medical Evaluation and shall be updated 
annually. 

2. The employee shall complete training that conforms to ANSI Z88.2(8), Training, and 
29 CFR 1910.134(k) Training and information, and the requirements listed:  
a. Respirator protection and the criteria for selecting a particular type respirator and 

filter cartridge. 
b. Agent for which the respirator was selected. 
c. Engineering controls and when they are used. 
d. Characterization. 
e. Emergency situations. 
f. Practical exercises to inspect, don, wear, and doff the respirator. 
g. Clearing the respirator with a positive and negative pressure check.  
h. Maintenance, storage, recycle, and disposal instructions.  
i. Instructions for Company-furnished respirators. 
j. Regulatory requirements for respirator use.   

 
NOTE: Update training annually, except where a particular substance requires training that is 

more frequent. 
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3. Seller employee shall receive a quantitative fit test in accordance with ANSI Z88.10, 

Respirator Fit Test Methods and 29 CFR 1910.134 (f), Fit Testing.   Perform fit 
testing for initial fitting and update annually, except where a particular substance 
requires more frequent fit testing.  Workers wearing Company-furnished respirators 
shall be fit tested by the Company. 

4. Assigned protection factors are as noted in the following Table 1, Respirator 
Assigned Protection Factors. 



SUPPLEMENTAL CONDITIONS 
Construction (CON 5/06) 

 
 

48 of 63 

TABLE 1 
 

RESPIRATOR ASSIGNED PROTECTION FACTORS 
 
 
RESPIRATOR TYPE ASSIGNED PROTECTION FACTOR 
 
Tight-fitting, half-face, air-purifying    10 
 
Tight-fitting, full-face, air-purifying    50 
 
PAPR* with loose-fitting face piece  25 
 
PAPR with half-face mask (6 CFM to 15 CFM)  50 
 
PAPR with tight-fitting full-face mask (6 CFM to 15 CFM)    50 
 
Air line, tight-fitting half-face mask, continuous flow    50 
 
Air line, tight-fitting half-face mask, pressure demand    50 
 
Air line, tight-fitting full-face mask, continuous flow    50 
 
Air line, tight-fitting full-face mask, pressure demand    1,000 
 
Air line, tight-fitting full-face mask, pressure demand with                     IDLH** & >1,000 
egress bottle  
 
Air line with loose fitting hood continuous flow                                      25 
 
Self-contained breathing apparatus, pressure demand                              IDLH & >1,000 
 
NOTE:  This is a guide and may not reflect the current NIOSH-assigned protection factors and other 

OSHA substance-specific standards.  Whenever there is a conflict, the most stringent assigned 
protection factor shall be used.   

 
     *PAPR - Powered air-purifying respirator. 

     **IDLH - Immediately dangerous to life or health. 
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K. Application 
1. Single-use of respirators (one don and doff cycle) is required in radiological areas 

when prescribed by Company RADCON due to expected levels of airborne 
radioactivity during the work. 

2. The Seller may obtain a waiver from the single -use of respirators from the Company.  
The Seller may then approve the reuse of respirators for workers provided good work 
practices are followed to ensure the unit remains serviceable and uncontaminated.  
Upon removal, the respirator wearer shall place the respirator in a clean plastic bag 
and store it in a secure location accessible only to the wearer.  The Seller shall 
provide materials for cleaning and disinfecting the respirator to the wearer. 

3. Seller shall monitor proper use of respirators. 
 

12.36 Abrasive Blasting/Sand Blasting 
 

A. Seller shall submit an Abrasive/Sand Blasting Plan for Company approval 16 workdays 
(prior to abrasive blasting (using sand or other abrasive materia l).  The Abrasive Blasting 
Plan shall include consideration of other methods of accomplishment, engineering 
controls, hazard analysis, and PPE. 

 
13. SECURITY 

 
13.1 General 

 
A. Individuals requiring access to Y-12 shall provide a photo identification and an original  

proof of United States citizenship.  Valid forms of proof of United States citizenship are 
identified on the badge request form. 

NOTE: Access to Y-12 will be denied or delayed until proof of citizenship is 
provided.  Access for foreign nationals shall be approved through the Y-12 
Foreign National Visit and Assignment Process. 

B. If delivery, service, or vendor personnel do not possess requisite proof of citizenship, the 
Company may authorize restricted access with an escort. Seller shall provide an escort to 
accompany them while at Y-12.  Such escorts shall be appropriately cleared, photo 
badged, complete a brief Overview of Responsibilities, and be dedicated solely to escort 
duties. 

C. All personnel with access to subcontract drawings and specifications shall be U.S. 
citizens unless the Company grants specific approval for foreign nationals in writing.  

D. The Seller is required to have Foreign Ownership, Control, or Influence (FOCI) approval. 
E. Two-way pagers, cameras, recording devices, personal data assistants, firearms, 

explosives/ explosive devices, and alcohol/drugs are prohibited. 
F. Use of Business Class Radios requires completion of a Telecommunication Proposal 

(UCN-16020A) and Company and DOE approval before use at Y-12. 
1. Seller shall assign a qualified individual to monitor the business class radios during 

work activity and notify the PSS in case of an emergency. 
2. Seller shall submit a valid Federal Communication Commission license to operate in 

this geographical area to the Company for information. 
G. Non-DOE issued and unapproved Seller cell phones within the boundaries of Y-12 shall 

be turned-off and left in the private vehicle parked in General Plant areas or placed in 
Company-designated temporary storage. 

H. Cell phones with camera or web enabled recording capabilitie s are prohibited.  Cell 
phones are only allowed in the General Plant and Property Protection Area and require 
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completion of a Telecommunications Proposal and Company and DOE approval before 
use at Y-12.  Cordless phones are prohibited. 

I. Wireless laptops, desktop computers, recordable media, portable electronic devices, any 
device with infrared or wireless capability, and any other wireless device require 
Company approval for use before brought to Y-12.  

J. Request Company approval two (2) workdays prior to needing Portal access during off-
shift hours. 

K. All Seller vehicles and personnel are subject to a search when entering or exiting Y-12.  
Cargo configuration for trailers entering Y-12 shall conform to Y-12 Security vehicle -
loading requirements (refer to the Company Procurement Public  Web Site). 

 
13.2 Site Access 

 
A. General Plant Area Access 

1. General Plant Area – Areas and buildings located outside the Property Protected Area 
but inside the Y-12 security portals manned by Security Police Officers.  The General 
Plant Area is between Portals 20 (West) and 23 (East) and between the north and 
south 229 Boundary lines.  Workers accessing the General Plant Area do not require 
a security clearance. 

2. Company STR office buildings are off Bear Creek Road onto Old Bear Creek Road. 
3. For access, the Seller shall complete and submit a Homeland Security Presidential 

Directive (HSPD-12) Badge Request form to the STR to obtain photo badge for 
Seller’s employees and lower-tier subcontractors.  Request for visitor badge, Bear 
Creek Road and vehicle passes shall be submitted to the STR using the Subcontractor 
Request for Y-12 National Security Complex Temporary Access and Vehicle Pass 
form.  Seller shall allow two (2) workdays notice for badge request processing. 
Sellers’s photo badges require validation quarterly.  The Seller is to provide the STR 
a list of names with badge numbers for validation.  Failure to submit may result in 
restricted access. 

4. The Seller can pick up photo badges and temporary passes or visitor badges at the 
East End Visitors Center on Scarboro Road in Oak Ridge, Monday – Thursday, 
6:30AM – 4:30PM.  An optional location for visitor badge and temporary pass 
pickup is the West End Visitors Center on Bear Creek Road, east of Tennessee 
Highway 95.  Operating hours for the West End Visitor Center vary or may be 
closed.  The Seller shall coordinate through STR the pick-up location.  Photo 
identification (e.g. driver license) and original proof of US Citizenship must be 
presented to pick-up badge. 

5. General Employee Training (GET) and a Security Briefing provided by the Company 
are required for all Seller personnel requesting a photo badge.  No specific training is 
required for a temporary Bear Creek Road pass. 

6. Seller personnel shall present their badge or temporary pass to Security when 
entering Y-12.  Badges shall be prominently displayed above the waist on outermost 
clothing at all times while at Y-12.  Badges shall be removed from view upon exiting 
Y-12 and shall be maintained in a secure place. 

7. All photo badges issued to the Seller are government property.  The Seller shall 
notify the Company and return photo badges to the STR within one (1) workday of 
expiration of the Subcontract, termination of the employee, or when access to Y-12 is 
no longer needed.  Persons holding L or Q clearances are required to attend a 30-
minute debriefing.  Debriefings shall be scheduled through the STR three (3) 
workdays in advance of requirement.   
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8. Seller shall brief their personnel, vendors, suppliers, and delivery transporters on the 
presence of vehicle height restrictors at both entrances to Y-12 on Bear Creek Road.  
Seller is responsible for damages resulting from their personnel or their lower tier 
subcontractor personnel accidentally striking the vehicle height restrictors. 

B. Limited Security Area (LSA) Access 
1. Limited Security Area (LSA) – Security areas in which an individual’s mere presence 

may result in access to classified matter. 
2. Seller personnel requiring entry to the LSA shall submit their personal information 

(name, badge number, and date of birth) to the STR a minimum of two (2) workdays 
prior to requirement.  

3. All personal items shall be placed in a clear plastic bag, which allows a thorough 
inspection of the items.  Lunch bags and enclosed containers will require opening for 
inspection. 

4. Uncleared drivers will require a 1:1 Q-cleared escort for deliveries.  Only the 
uncleared driver with escort can enter and exit with the vehicle.  Seller shall provide 
a vehicle for the escort if escort cannot ride in the delivery vehicle. 

5. Lock all vehicles, equipment, and toolboxes when unattended and at the end of each 
workday. 

6. Do not leave keys in the ignition of unattended vehicles and equipment.  Keys may 
be confiscated by Security resulting in work delays.  Such delays are at the expense 
of the Seller. 

7. Coordinate access to all LSAs with the Company STR. 
C. Exclusion Area (EA) Access 

1. Exclusion Area (EA) – Security areas designated for the protection of classified 
matter and special nuclear materials. 

2. Seller personnel requiring entry to the EA shall submit the ir personal information 
(name, badge number, and date of birth) to the STR a minimum of two (2) workdays 
prior to need to enter.  

3. All personal items shall be placed in a clear plastic bag, which allows a thorough 
inspection of the items.  Lunch bags and enclosed containers will require opening for 
inspection. 

4. Entry prior to 7:00 a.m. by escorted uncleared workers is not authorized unless the 
Company grants prior approval. 

5. All vehicles and their contents are subject to a comprehensive search by Security. 
6. Allow up to one hour for processing of deliveries into the EA. 
7. Seller delivery trucks and other service trucks shall enter the EA through Portal 13.  

Supplies must be loaded in a manner to allow inspection of all contents.  Loading 
shall allow a clear aisle for a walking inspection around the materials.  Deliveries not 
loaded to allow inspection will be off-loaded for inspection at the Seller’s expense. 

8. Uncleared drivers will require a 1:1 Q-cleared escort for deliveries.  Only the 
uncleared driver with escort can enter and exit with the vehicle.  Seller shall provide 
a vehicle for the escort if escort cannot ride in the delivery vehicle.  

9. Lock all vehicles, equipment, and toolboxes when unattended and at the end of each 
workday. 

10. Do not leave keys in the ignition of unattended vehicles and equipment.  Keys may 
be confiscated by Security resulting in work delays.  Such delays are at the expense 
of the Seller. 

11. Uncleared heavy equipment operators shall be under continual surveillance of a Q-
cleared escort.  Heavy equipment shall not be staged or used within 50 feet of the 
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security fence without prior Company approval.  Special procedures must be 
followed when using boom type equipment within 50 feet of the security fence. 

12. While in the EA, breaks and lunches shall be held at the work area.  Seller shall 
provide a suitable area for breaks and lunch and portable restroom facilities. 

D. Property Protection Area (PPA) Access 
1. Property Protection Area (PPA) – Area established to protect government property 

against damage, destruction, or theft. 
2. Access to the PPA requires a photo badge or a temporary visitor badge.  
3. For access, the Seller shall complete and submit a Subcontractor Request for Y-12 

National Security Complex Access and Badge form to STR for badges and/or passes.  
Seller shall allow two (2) workdays notice for badge request processing.  

4. Vehicle access to the PPA requires a vehicle pass.  The Seller shall complete and 
submit a Subcontractor Request for Y-12 National Security Complex Vehicle Pass 
form to STR a minimum of two (2) workdays prior to the requirement. 

5. Insurance certificates for vehicles shall be provided to the Company upon request. 
6. Other Vehicle Requirements: 

a. Seller’s vehicles shall prominently display two Seller identification signs (one on 
each front door). 

b. Seller’s vehicles and equipment are subject to a security search when entering 
and exiting Y-12.  Containers, boxes, and compartments shall be fully accessible.  
Expect 10-20 minutes for inspection. 

c. Vehicle operators and passengers shall comply with all State of Tennessee Motor 
Vehicle Laws and Regulations including, but not limited to, the use of seat belts. 

d. The Company will designate Seller vehicle parking.  Seller shall furnish on-site 
transportation of their personnel within the PPA. 

7. A K-9 security checkpoint is located at the east entrance lot north of Portal 13.  All 
deliveries are required to enter the K-9 inspection area.  Arrange cargo so that K-9s 
and Security personnel can access the loads for inspection.  Expect 15-30 minutes for 
inspection.  Large loads may require unloading and reloading for inspection.  After 
inspection, delivery vehicles will enter Y-12 along routes designated by the 
Company.  Deliveries through the West End on Bear Creek Road must be scheduled 
through the STR a minimum of 1 workday in advance. 

8. Maintain a 20-foot wide clear zone along security fences.  If work is to be performed 
within the 20-foot clear zone, provide two (2) workdays advance notice and receive 
approval from the Company. 

E. Protected Area (PA) Access 
1. Protected Area (PA) – Area within the PPA that protects special material requiring 

Q- clearance for entry or Q-cleared escorts for uncleared workers. 
2. Seller personnel requiring entry to the PA shall submit their personal information 

(name, badge number, and date of birth) to the STR a minimum of two (2) workdays 
prior to requirement. 

3. Allow 45 minutes per person or escorted group (up to five uncleared) for each entry 
into the PA and 45 minutes per person or escorted group for each exit from the PA.  
Each person will receive a detailed search when entering and exiting the PA.  Seller 
shall utilize Portal 33 for PA entry and exit during normal work hours, unless 
Company STR authorizes another portal. 

4. Only hand carried items that will clear the metal detector or that can be visually 
inspected are allowed.  Seller shall require that personnel minimize personal items 
carried into the PA.  Items such as coins, keys, bi-folds, and foil wrappers can cause 
delays at the entry portal.  All personal items shall be placed in a clear plastic bag, 
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which allows a thorough inspection of the items.  Lunch bags and enclosed 
containers will require opening for inspection.  Items that cannot clear the metal 
detector and/or sealed (not allowing internal inspection) are not authorized through 
the entrance Portal.  Personnel will be allowed up to three attempts to clear the portal 
before being sent to the back of the line.  Company is not responsible for delays 
caused by Seller’s personnel unable to clear the metal detector. 

5. Entry prior to 7:00 a.m. by escorted uncleared workers is not authorized unless the 
Company grants prior approval. 

6. All vehicle entries require a vehicle pass (ticket).  The STR will provide tickets.  
Seller and its lower-tier Subcontractors will be limited on the number of vehicle 
entries.  Seller shall arrange transportation within the PA as required for its workers.  
Deliveries shall be combined at the Seller lay-down yard or other suitable area 
outside the PA to minimize entries.  Emergency entries must be arranged through the 
STR.  The Company does not guarantee entries in excess of one entry per workday. 

7. All vehicles and their contents are subject to a comprehensive search by Security. 
8. Allow up to two hours for processing of deliveries into the PA. 
9. Seller delivery trucks and other service trucks shall enter the PA through Portal 33.  

Supplies must be loaded in a manner to allow inspection of all contents.  Loading 
shall allow a clear aisle for a walking inspection around the materials.  Deliveries not 
loaded to allow inspection would be off-loaded for inspection at the Seller’s expense. 

10. Uncleared drivers will require a 1:1 Q-cleared escort for deliveries.  Only the 
uncleared driver with escort can enter and exit with the vehicle.  Seller shall provide 
a vehicle for the escort if escort cannot ride in the delivery vehicle.  

11. For dump trucks hauling debris out of the PA, special requirements may be necessary 
due to the presence of radiation monitors.  Coordinate the hauling of debris through 
the STR two (2) workdays prior to need.  Delivery of concrete into PA shall be 
coordinated through the STR a minimum of two (2) workdays prior to required date. 

12. Water trucks shall enter empty and be filled at the designated fill point within the PA.  
Provide a (3) three day notice prior to required entry. 

13. Bed-mounted fuel tanks are prohibited in the PA. 
14. Seller shall allow for eight crew hours lost time per month for security lock downs 

and other emergency drills and notifications (A crew hour is defined as the total of all 
hours from workers and equipment within the PA).  During a lock down work inside 
a building or outside within a controlled work area may continue unless directed to 
stop by Security.  Work outside , other than a controlled work area, shall cease and 
await instruction from Security.  Workers in transit should immediately move to the 
nearest accessible indoor location. 

15. Lock all vehicles, equipment, and toolboxes when unattended and at the end of each 
workday. 

16. Do not leave keys in the ignition of unattended vehicles and equipment.  Keys may 
be confiscated by Security resulting in work delays.  Such delays are at the expense 
of the Seller. 

17. Uncleared heavy equipment operators shall be under continual surveillance of a Q-
cleared escort.  Heavy equipment shall not be staged or used within 50 feet of the 
security fence without prior Company approval.  Special procedures must be 
followed when using boom type equipment within 50 feet of the security fence. 

18. Minimize deliveries into and out of the PA.  Special arrangements can be made to 
expedite entry of time sensitive or other special materials if the Seller makes the 
required arrangement through the STR a minimum of two (2) workdays prior to need. 
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19. While in the PA, breaks and lunches shall be held at the work area.  Seller shall 
provide a suitable area for breaks and lunch and portable restroom facilities.  

20. Any Seller-provided trailer in the PA shall be setup and ready for use (including 
power) four (4) workdays prior to use. 

21. Maintain a 50-foot wide clear zone along security fences.  If work is to be performed 
within the 50-foot clear zone, provide three (3) workdays advance notice and receive 
approval from the Company. 

 
13.3 Escort Requirements 

 
A. This section includes specific requirements for Seller-furnished escorts to accompany 

uncleared construction workers in the PA, EA, and Limited Areas. 
B. All escorts shall hold a current DOE Q-clearance and be badged at Y-12.  Clearances 

held at other DOE sites may be extended to Y-12.  
C. Copies of the handbook entitled “Handbook for Escorting Uncleared Construction 

Workers” will be provided to the Seller.  Each escort shall be provided a copy of the 
Handbook and return a receipt acknowledgement to the STR.  The Handbook is stamped 
“Official Use Only” and shall be kept in a secure location when not in use.  

D. Perform periodic checks of escort program and solicit feedback from the Company to 
incorporate lessons learned.  Incorporate escort operations into Work Plan, AHA, and 
project-specific ES&H Plan, as required, to integrate the escort as a part of the overall 
work. 

E. Provide sufficient escorts for the performance of the work.  Seller-provided escorts shall 
have no other job responsibilities.  Unless otherwise specified in the Escort Package (EP) 
or Security Plan, provide one Q-cleared escort for a maximum of five uncleared workers.  
The escort shall maintain eyesight on the uncleared workers.  Splitting the crew (five) of 
uncleared workers into visually separated areas would require additional escorts or 
specific Company approval.  Examples of crew escort requirements are: 
1. If any uncleared worker in the group exits the PA, then all shall exit unless an 

additional escort accompanies the uncleared worker to the exit portal. 
2. An uncleared superintendent, ES&H Representative, or other supervision moving 

around the work area shall be in visible proximity to their assigned escort.  If 
working and moving about individually , each requires an assigned escort. 

3. An uncleared photo badged truck driver hauling materials into and out of the PA 
shall be escorted from the PA entrance Portal to the work area and back to the exit 
Portal. 

4. One assigned escort can escort an uncleared heavy equipment operator, an uncleared 
spotter, and an uncleared laborer providing dust suppression as long as they are all in 
visible proximity to their escort. 

5. An uncleared worker who leaves his crew to retrieve tools or equipment requires 
escorting by another assigned escort if he leaves visual proximity of the crew escort. 

6. Crews with both Q-cleared and uncleared workers can be used but the uncleared 
workers shall be escorted by an assigned escort who has no other duties.  

F. In addition to the training requirements for Seller personnel, Seller escorts shall complete 
Y-12 Plant Escort Training.  

G. Seller escorts shall comply with Subcontract requirements including, but not limited to, 
ES&H, RadCon, and respiratory protection.  Escorts shall have completed all training as 
required by the AHA, work permits, and other instructions. 
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H. Seller escorts shall read, understand, and comply with the Handbook for Escorting 
Uncleared Construction Workers.  Each escort shall maintain a copy of the Handbook and 
Escort Agreement on their person at all times while performing escort duties.  

I. Immediately after award, Seller shall participate in planning activities and provide a 
proposed Escort Package (EP) to the STR for review.  Such activities could include a 
walk-down of the work area access route, meeting(s) with Company Physical Security 
Officials (PSO) and Facility Operation Manager (FOM) (if applicable), initiation of a 
draft EP and a work-specific Security Plan (if applicable) for review by the STR, FOM 
and PSO.  Allow twelve (12) workdays for approval of the EP upon submission to the 
STR. 

J. Seller shall ensure the accuracy and the completeness of information on the EA. 
Information about the work area, route of ingress and egress, and all other information 
must be complete in specific detail.  The STR will assist the Seller in the completion of 
the EA, but the Seller retains responsibility for the information provided.  Q-cleared 
workers shall only be listed on the EP if they are serving as an escort.  Delays resulting 
from the Seller providing inaccurate information are the responsibility of the Seller. 

K. Review accuracy of the EPs on a daily basis.  Immediately submit to the STR any 
required changes to a standing escort agreement, including all personnel changes.  Allow 
up to eight (8) workdays for approval of a revised EP. 

L. In the event information in the Handbook for Escorting Uncleared Construction Workers 
conflicts with information in the EP and/or Security Plan, the information in the EP or 
Security Plan takes precedence. 

M. Unless otherwise authorized in the EP or Security Plan, Seller escort(s) shall maintain 
visible observation of their uncleared personnel at all times. 

N. While in the PA and EA, breaks and lunches shall be held at the work area.  Provide a 
suitable area for breaks and lunch and provide portable restroom facilities.   

O. Seller shall develop a Security Plan, when required, with detailed directions for escort 
operations.  Security Plan shall be approved by the Company and attached to the EP. 

P. Escort Operations 
1. Upon receipt of an approved EP, Seller shall perform the following: 

a. Verify all information is accurate. 
b. Provide each escort a copy of the EP and a handbook (Handbook for Escorting 

Uncleared Construction Workers).  The EP must include the Escort Agreement 
Organization (EAO) approval cover sheet (e-mail). 

c. Hold a pre-job brief to include a walk down of the ingress and egress route.  
d. Ensure each escort understands their responsibilities. 
e. Seller escorts and uncleared workers shall be identified as such by utilizing a 

visible method as detailed in the handbook, EP, or as otherwise approved by the 
Company. 

f. Request through the STR a Company “green card” for each uncleared worker 
listed on the EP. Green cards are required unless waived by the Company. 

2. For LSA, EA, and PA access comply with the following: 
a. Escort shall brief uncleared workers on prohibited items and ensure they do not 

take such items to the entry portal.  Cell Phones, two-way pagers, Seller radios, 
recording devices, and Personal Data Assistants (PDA) are prohibited in the PA.  
Recordable media is not permitted in the PA.  This would include writeable CDs, 
music CDs, floppy disc, computer drives of any type, etc. 

b. When escorting with a one Q-cleared to five uncleared ratio, escort will pick up a 
security radio at a location designated by the Company. 
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c. Entry prior to 7:00AM is not authorized unless coordinated in advance by the 
STR. 

Q. At work completion, Seller shall complete the disposition of all matters related to Seller 
escort personnel including return of photo badges and “green cards,” return of 
dosimeters, radios and other Company-furnished items.   

R. Failure of the Seller’s escorts to comply with escorting requirements could result in a 
security infraction issued to an escort.  Depending on the security infraction, the escort 
could be barred from Y-12 while clearance status is evaluated, and could result in the 
permanent loss of their Q-clearance. 

 
13.4 Information Security 

 
A. Personnel issued Unclassified Controlled Nuclear Information (UCNI) and Official Use 

Only (OUO) shall complete the requisite briefing provided by the STR, a Y-12 
Information Security Officer, or designee. 

B. Seller personnel completing the required br iefing may issue UCNI/OUO documents to 
lower tier subcontractors and/or suppliers providing such parties are given the same 
requisite briefing by the Seller.  The Seller shall be responsible for the control of the 
UCNI and OUO documents and is not relieved of this obligation for documents provided 
to others. 

C. Seller is responsible for: 
1. Protect UCNI and OUO information to which they have access or custody.  
2. No UCNI or OUO information is released without review for release restrictions. 
3. Provisions of these requirements flow down to lower-tier subcontractors and 

suppliers. 
4. Access to UCNI and OUO information is granted only to persons with a need-to-

know.  
5. Owners of data are responsible for recognizing the sensitivity of information before it 

is used, processed, or stored on an information system and for ensuring the system is 
certified for the information. 

6. Notifications of security breaches or deviations from expectations shall be reported to 
the STR.  The Seller shall cooperate with the Construction Division Security Officer 
(DSO) investigation.  The Seller is responsible for costs incurred because of Incidents 
of Security Concerns (IOSC). 

D. Definitions: 
1. Access authorization—An administrative determination that an individual is eligible 

for access to unclassified sensitive matter. 
2. Automated Information System (AIS)—An assembly of computer equipment, 

facilities, personnel, software, and procedures configured for sorting, calculating, 
computing, summarizing, storing, and retrieving data and information. 

3. AIS Equipment—All computer equipment, peripherals, software, data, networks, and 
facilities. 

4. AIS security incident—A failure to comply with AIS security requirements, which 
results in attempted, suspected, or actual compromise of unclassified sensitive 
information. 

5. AIS Security Plan—A document that describes the protection of sensitive AIS against 
unauthorized disclosure, modification, or destruction of the system or data, and 
denial of service to process data, including physical, personnel, administrative, 
telecommunications, hardware, and software security features. 

6. AIS storage media—A means used by AIS systems to convey or store information. 
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7. Computer Security Officer (CSO)—Seller person(s) responsible for the 
implementation of their AIS Security Plan. 

8. Information Security (INFOSEC)—A system of administrative policies and 
procedures for identifying, controlling, and protecting from unauthorized disclosure, 
information for which protection has been authorized.  

9. Information Security Officer (ISO)—Seller person(s) responsible for the 
implementation of requirements to avoid unauthorized disclosure of information. 

10. Infraction—A knowing, willful, or negligent action contrary to the requirements for 
information security. 

11. Label—The marking of an item of information to reflect the sensitive information 
(e.g., UCNI, OUO). 

12. Need-to-Know—A determination by an authorized person having responsibility for 
sensitive information that a prospective recipient requires access to information in 
order to perform official, approved, authorized tasks or services. 

13. Official Use Only (OUO)—Unclassified sensitive, but otherwise uncontrolled, 
information which may be exempt from public release under the Freedom of 
Information Act (FOIA). 

14. Security plan—A document that describes the protection of the facility and its assets. 
15. Unclassified—The designation for information, a document, or material that has been 

determined not to be classified or that has been declassified by proper authority. 
16. Unclassified Controlled Nuclear Information (UCNI)—Certain unclassified 

government information prohibited from unauthorized dissemination.  
E. Regulatory requirements 

1. The following regulatory requirements are incorporated by reference: 
a. Atomic Energy Act (Sects. 142 & 148) 
b. Freedom of Information Act 
c. 10 CFR 1017, Identifications and Protection of Unclassified Controlled Nuclear 

Information. 
d. DOE O 470.1, Safeguards and Security Program 
e. DOE O 471.1, Identification and Protection of Unclassified Controlled Nuclear 

Information. 
F. Training requirements 

1. Seller personnel responsible for safeguarding UCNI information shall be briefed by 
the Company on proper handling and storage requirements. 

2. The Seller shall be responsible for briefing additional personnel who will have access 
to UCNI and OUO information on the proper handling and storage. 

G. Document & Media Requirements 
1. All communications between the Seller and the Company, or between the Seller and 

it’s lower-tier subcontractors/suppliers conveying UCNI labeled information, shall to 
be by approved carriers (e.g., Express, Certified, or Registered Mail) or a commercial 
carrier that uses a signature service. 

2. No electronic transmissions (e.g., fax, computer) of UCNI or OUO information will be 
allowed unless formally pre-approved by the Company.  

3. No transmissions via computer of OUO information will be allowed unless formally pre-
approved by the Company.  

4. Fax transmissions of OUO should be protected by encryption.  Unencrypted fax 
transmissions are permissible provided: 
a. It is preceded by a telephone call to the recipient so that he or she can control the 

document when it is received or respond to the sender that the facsimile was not 
received as expected, and 
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b. The sender is assured by the recipient that the facsimile is, and will be, only in the 
possession of an individual who has the proper need-to-know and is a U.S. citizen.  
Although not required, it is encouraged that the sender obtains a positive response 
from the recipient that the fax was received as expected.  

5. All computers at Seller facilities shall be certified by the Company to process UCNI or 
OUO information and shall operate in compliance with a Company-approved AIS Security 
Plan.  The Company shall approve the area where the AIS equipment is located.  Seller 
shall submit a request for a certification inspection by the Company. 

6. If Seller desires to establish a secure document room, submit a request to the Company for 
a certification inspection.  Once the room is certified, OUO and UCNI documents may be 
displayed as long as the room is locked when unattended. 

7. OUO and UCNI documents shall be kept in a secure place at all times.  The Seller shall be 
responsible for control of documents issued to them by the Company.  Further issuance of 
documents to lower tier subcontractors and/or suppliers does not relieve the Seller of this 
responsibility.  

8. If required, the Seller shall install encryption software in compliance with Company 
instructions. 

9. Computer systems and media containing OUO or UCNI information at the Seller’s facility 
and at lower-tier subcontractors’ facilities shall be dedicated to this work.  UCNI 
information requires removable media.  In cases where OUO information is contained on 
removable media (e.g., removable hard drives), a machine may be used for other purposes; 
however, all media must be removable, including boot drives. 

10. The Company will certify the AIS equipment and its’ physical location at the Seller 
facility and at associated lower-tier subcontractors’ facilities.  Seller shall schedule 
certification visit through the Company a minimum of ten (10) workdays prior to need. 

11. The Company will perform regular and unannounced assessments relative to approved 
information, computer, and physical security plans. 

12. Modifications to the Seller's AIS and/or Security Plans shall be presented to the Company 
before implementation.  The Company will approve and/or certify the modification before 
the Seller implements the modification. 

13. The Seller shall return all UCNI and OUO electronic data and data media to the Company.  
The Seller and the Company will retain an accountability of media and contents.  When 
lower-tier subcontractors and suppliers have completed their work, the associated data 
media and materials shall be forwarded to the Seller. 

14. The computers associated with this work will be sanitized by the Company and will no 
longer be considered germane to the security concern.  

H. Seller Information Security Officer (ISO) responsibilities: 
1. Representing the Seller/lower-tier subcontractors concerning Information Security 

(INFOSEC) issues. 
2. Ensuring implementation of, and compliance with, all INFOSEC requirements. 
3. Reporting INFOSEC-related incidents to the Company and participating in the 

inquiry of incidents. 
4. Performing an annual INFOSEC self-assessment. 
5. Determining INFOSEC training needs and ensuring training is conducted in a timely 

manner. 
6. Disseminating periodic INFOSEC awareness material to employees who have 

responsibilities that include protection and control of sensitive information. 
7. Attending meetings and training sessions as requested by the Company. 

NOTE: Company will classify and mark documents.  Seller shall protect at the 
highest level marked on any documents contained in the Subcontract Documents. 
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I. UCNI Access 
1. UCNI Access Requirements — Access to UCNI shall be provided only to those 

author ized for routine access.  Routine access refers to the normal exchange of UCNI 
during the conduct of official business and allows for further dissemination of UCNI 
if the requirements in Item (b.) below are met. 
a. Authorized individual—An authorized individual, who may be the originator or 

possessor of UCNI, may grant routine access to UCNI to another person eligible 
for routine access to UCNI (see Item b below) by giving that person UCNI 
documents and providing assurance that the individual is briefed in the handling 
of UCNI.  No security clearance is required.  The recipient of the UCNI 
documents becomes an authorized individual for that specific UCNI. 

b. Eligibility for routine access—to be granted routine access to UCNI, a person 
must “need to know” the specific UCNI in the performance of official duties.  In 
addition to the need-to-know requirement, the person must be a U.S. citizen.  
Non-U.S. citizens (i.e., foreign nationals) are not allowed any access, casual or 
otherwise, to UCNI information or media. 

c. Dissemination limitations—an authorized individual may disseminate UCNI only 
to a person who is eligible for routine access to UCNI and is briefed to handle 
UCNI.  The Company will provide initial briefing to Seller personnel in the 
handling of UCNI documents and the Seller shall brief lower tier subcontractors 
and suppliers in the handling of UCNI documents. 

J. OUO Access 
1. A person accessing OUO documents shall be a U.S. citizen. If a foreign national has 

a “need to know” OUO information, the Seller shall obtain approval from the 
Company before supplying this information. 

K. Paper Documents, Materials, and Equipment  
1. Store UCNI and OUO to preclude unauthorized viewing and disclosure.  If an area is 

neither controlled nor guarded, UCNI and OUO documents, material, or equipment 
shall be stored in a locked container or locked room, which has been certified by the 
Company, to which only individuals authorized for routine access to UCNI/OUO 
have entry. 

2. Reproduction of UCNI/OUO shall be limited to the minimum number of copies 
necessary to carry out official duties.  Reproduced copies shall be protected in the 
same manner as the original document.  Copy machine malfunctions shall be cleared 
with all paper paths checked for UCNI/OUO material.  Completion of reproduction 
shall be followed by processing three blank sheets through equipment.  Reproduction 
of UCNI and OUO shall not be performed on digital equipment, including digital 
copiers, without prior approval of the Company.  The Company shall approve 
reproduction of UCNI material by a commercial reproduction provider not wholly 
owned by the Seller prior to reproduction.  

3. Transmission of UCNI or OUO matter shall be by means that preclude unauthorized 
disclosure or dissemination. 

4. The following applies to documents transmitted outside an approved facility: 
a. Documents marked as UCNI or OUO shall be packaged in a single, opaque envelope 

or wrapping.  The envelope shall be sealed and marked TO BE OPENED BY 
ADDRESSEE ONLY. 

b. Any of the following U.S. mail methods may be used: Express, Certified, or 
Registered Mail. 

c. Any commercial carrier using a signature service may be used. 
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d. An authorized individual may hand carry the matter as long as he/she can control 
access. 

5. The following applies to matter transmitted within an approved facility: 
a. A standard distribution envelope, such as the U.S. Government Messenger Envelope 

or equivalent, may be used.  
b. An authorized individual may hand carry the matter as long as he/she can control 

access. 
L. Destruction 

1. At a minimum, UCNI and OUO matter shall be destroyed by using cross cut 
shredders that result in particles of no more than ¼-inch wide strips.  UCNI and OUO 
matter may also be returned to the Company for destruction. 

 
NOTE: Provide written notification to the STR stating what documents the Seller 

destroyed. 
 

M. Infractions and Incidents 
1. Failure to comply with requirements specified herein may result in a security infraction. 
2. Any person who violates applicable civil law under Atomic Energy Act provisions is 

subject to civil penalties or may face criminal prosecution. 
N. Computer Security - If the Seller uses an Automated Information System (AIS) with 

UCNI/OUO documents, Seller Computer Security Officer (CSO) is responsible for: 
1. Ensuring the implementation of, and compliance with the AIS Security Plan. 
2. Representing the Seller/lower tier Subcontractors for computer security issues. 
3. Coordinating general AIS security briefings. 
4. Reporting AIS-related security incidents to the Company and participating in the 

inquiry of incidents. 
5. Coordinating the certification of computer systems processing UCNI/OUO 

information with the Company.  
6. Ensuring that the AIS system described by the AIS Security Plan has been certified 

prior to use. 
7. Taking immediate action to resolve AIS security deficiencies. 

O. Important Information 
1. Only locations that meet the security requirements will be permitted to process UCNI/OUO 

information and shall be approved by the Company. 
2. The AIS Security Plan serves as the formal security record of the system.  An AIS Security Plan 

shall be prepared for each system that processes UCNI information. 
3. A risk assessment shall be performed by the Seller to document any threats, concerns, and 

vulnerabilities that may exist related to their computer systems. 
4. An AIS processing UCNI/OUO information shall be re-certified by the Company 

every three (3) years or when changes occur that affect the security posture of the 
system.  A configuration modification of hardware, system software, or layered 
products may be cause for recertification of a system.  The Company must approve 
modifications that change the security posture of a system prior to implementation. 

P. UCNI/OUO AIS Resources and Information 
1. It is the responsibility of the Seller to know and provide the degree of protection required for a 

type of information being processed. 
2. All computer security incidents involving UCNI or OUO information or AIS 

resources shall be reported to the Company, including: 
a. Fraudulent action involving AIS.  
b. Processing of information without an approved Security Plan. 
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c. Leaving a session active while not properly protected (e.g., unattended, unsupervised). 
d. Unauthorized testing of a certified AIS.  
e. Printer ribbons, cards, diskettes, hardcopy output, and/or magnetic media left 

unattended (not properly physically protected). 
f. Disclosure of sensitive information (e.g., failure to protect data files properly). 
g. Hackers/crackers or other unauthorized access attempts. 

3. System hardware components shall be marked to indicate the most restrictive category of 
information processed, as directed by the Company.  Labels shall be placed on central 
processing units (CPUs), video display units, printers, disk drives, and any other 
input/output devices except keyboards, speakers, and mouse(s). 

4.  AIS equipment shall be sanitized of all UCNI/OUO information before connecting to a 
network or computer system of a lower category or before equipment is removed from 
service.  

5. All voice and electronic data transmissions of sensitive information (UCNI, OUO) 
shall be over secure telephone unit (STU III) or approved encrypted communication 
links.  Applications utilized across Internet or distribution of sensitive information 
over Internet is not permitted unless through encryption (i.e., Entrust) and then only 
after certification by the Company.  When new computing systems or networks are 
connected to existing approved networks, they shall be documented and approved by 
the Company before connection and use. 

6. Access controls shall be used to prevent unauthorized access to information.   
 

Q. Physical Security 
1. AIS processing UCNI or OUO information require a combination of physical controls and 

administrative controls.  The location of each multi-user system shall be reviewed and 
approved by the Company.  

2. Company will certify physical controls including rooms.  Physical controls and 
administrative controls will prevent surreptitious entry. 

R. Personal Workstations 
1. For personal workstations, the primary security feature is physical access control for the 

information.  Access to the computer may be further restricted by the hardware and 
software controls as follows: 
a. In offices with lockable doors and immune to surreptitious entry, no hardware security 

devices are required as long as the room is locked when unattended.  
b. In open offices and where there is not a common need-to-know of all information, 

appropriate protective measures (e.g., chassis locks, keyboard locks, or approved 
hardware password devices) are required as directed by the Company.  

S. Output Devices 
1. The monitor, printer, and any other output device of an AIS processing UCNI/OUO 

information shall be positioned to prevent casual viewing by unauthorized personnel. 
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TRAINING REQUIREMENTS  

Module Title Duration Frequency Provided by 

GENERAL EMPLOYEE TRAINING (GET)    

Basic General Employee Training 4 hours Every 2 years Company 

Oak Ridge Reservation (ORR) Employee Emergency Plan ½ hour Once Company 

Storm Water Pollution Prevention ½ hour Once Company 

Fire Extinguisher Required Read ½ hour Every Year Company 

Y-12 Fundamentals 2 hour Once Company 

INDUSTRIAL HYGIENE AND HEALTH    

Initial Hearing Conservation Program   Seller 

Hearing Conservation Program Refresher   Seller 

American Red Cross – Cardio Pulmonary Resuscitation (CPR)    Seller 

American Red Cross – Standard First Aid   Seller 

Hazard Communication   Seller 

Hazard Recognition Training  ½ hour Once Company 

Safety Basis 202 Training 2 hours Once Company 

Lead Worker Protection    Seller 

Asbestos Worker and Competent Person Training   Seller 

INDUSTRIAL SAFETY    

Authorized Entrant/Attendant for Confined Space Entry  
(When using Company approved Seller program) 

  Seller 

Authorized Entrant/Attendant for Confined Space Entry  
(When using Company program) 

3 hours Once Company 

Lockout/Tag-out Initial Training (when working under Company 
approved Seller’s Program) 

  Seller 

Lockout/Tag-out Training (when working under Company’s 
Program) 

8 hours Once Company 

Lockout/Tag-out Training Refresher (when working under 
Company’s Program) 

2 hours Every year Company 

Fall Protection & Prevention Safety Awareness Training 
Note:  Seller may arrange training through Knoxville Building and 
Construction Trades Council (KBCTC). 

2 hours Once Company or Seller 

Fire Watch Training 
Note:  Seller may arrange training through KBCTC. 

3 hours Every year Company or Seller 

Issuing Authority/Service Supervisor (IA/SS) for Welding & 
Burning 

2 hours Once Company 

MOBILE EQUIPMENT/HOISTING AND RIGGING    

Basic Hoisting and Lifting Safe Operations   Seller 

Mobile Crane Training   Seller 

Aerial Lift Safety Qualification/Re-qualification   Seller 

PERSONAL PROTECTIVE EQUIPMENT    

PPE Awareness and Proper Use (Prior to use)   Seller 
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Module Title Duration Frequency Provided by 

RAD WORKER     

Rad Worker II (if applicable to specific task) 
Note:  Seller may arrange training through KBCTC.  (Only 
Company Approved Program) Test and practical is only with the 
Company  

20 hours Every 2 years Company or Seller 

RESPIRATORY PROTECTION (PPE)    

Basic Respirator Training (when wearing Company-furnished 
Respirator 

2-1/2 hr-Class 
2-hour Fit Test 

Every year Company 

Basic Respirator Training (only required if wearing Seller-
furnished Respirator) 

  Seller 

Respirator Fit -Test (when wearing Company-furnished Respirator 1 hour Every year Company 

Supplied Air Respirator Training 3 hours Once Company 

SECURITY    

Comprehensive Security Briefing (only required for L or Q 
cleared) 

1 hour Once Company 

Annual Security Refresher Briefing ½ hour Every year Company 

UCNI/OUO Information Training 1-1/2 hour Once Company/Seller 

Y-12 Plant Escort Training 1 hour Once Company 

Security Escort Training (when escorting uncleared personnel into 
an area with Classified Systems) 

1 hour Once Company 

Overview for Escorting of Delivery, Service, or Vendor personnel ¼ hour Each occurrence Company 

CONDUCT OF OPERATIONS (CONOPS)    

Facility Specific CONOPS Training 4 hours Once Company 

Safety Basis 202 (work inside Protected Area) 2 hours Once Company 

TRANSPORTATION SAFETY    

Federal Motor Carrier Safety Regulations   Seller 

FMCSR Refresher   Seller 

DOT Regulations for Material of Trade   Seller 

Secure Load and Tie Down   Seller 

MEDICAL ENROLLMENTS    

Confined Space   Seller 

Asbestos   Seller 

Hearing Conservation   Seller 

Mobile Equipment Operator   Seller 

Respirator Wearer   Seller 

Thermal Stress   Seller 

DOT   Seller 

SELLER-SPECIFIC TRAINING    

Environmental, Safety and Health (ES&H) Program  As Required Seller 

ES&H Plan  As Required Seller 

Work Plan and other Plans  As Required Seller 

Activity Hazards Analysis (AHA)  As Required Seller 

Workplace Substance Abuse Program  As Required Seller 

 


